



SUPPLEMENTAL BID BULLETIN

2025-06-0001

June 10, 2025

SUBJECT: NOTICE OF RESCHEDULING OF PRE-BID CONFERENCE

This **SUPPLEMENTAL BID BULLETIN** is issued to inform that the Pre-Bid Conference originally scheduled on **June 13, 2025 at 9:00 A.M.**, is rescheduled to **June 11, 2025 at 1:00 P.M.**, for the following projects, as advertised at the DPWH Website and DBM GEPS (PhilGEPS) for Public Bidding on **June 24, 2025**:

Contract ID	Contract Name
GOODS AND SERVICES	
25GBI39	Procurement of 1-unit Thermolazer Promelt w/ Line Drive and Thermoplastic Remover for use of DPWH NV 1st DEO
CIVIL WORKS	
25BI0107	Basic Infrastructure Program (BIP) – Multi-Purpose Buildings/Facilities to Support Social Services – Construction (Completion) of Multi-Purpose Building (New Municipal Building) Bambang, Nueva Vizcaya
25BI0108	Basic Infrastructure Program (BIP) – Flood Mitigation Structure Protecting Major/Strategic Public Buildings/Facilities - Construction of Multi-Purpose Building DepEd, Bayombong, Nueva Vizcaya
25BI0109	Basic Infrastructure Program (BIP) – Multi-Purpose Buildings/Facilities to Support Social Services – Construction of Multi-Purpose Building Nueva Vizcaya State University (NVSU) Alumni Building Bayombong Campus, Bayombong, Nueva Vizcaya
25BI0110	Basic Infrastructure Program (BIP) – Multi-Purpose Buildings/Facilities to Support Social Services – Construction (Completion) of the Legislative Building in the Municipality of Diadi, Province of Nueva Vizcaya

This Supplemental Bid Bulletin shall form an integral part of the Bidding Documents.

For guidance and information of all concerned.


EDUARDO B. SIBAYAN
Assistant District Engineer
BAC Chairperson


R02.14 MCAK/BNGA