

POST-CONTRACT AWARD DISCLOSURE SUMMARY REPORT

Procuring Entity	: DPWH Central Office			
Reporting Period	: From	April 1, 2025	To	May 31, 2025
YouTube Channel Name	: DPWH Central Office Civil Works Procurement LS		YouTube handle:	@DPWH.CO.CivilWorks
YouTube Channel URL	: https://www.youtube.com/@DPWH.CO.CivilWorks			

CIVIL WORKS

No.	Contract ID/Name	Approved Budget for the Contract (PHP)	Contract Period	Winning Bidder	Winning Bidder's Official Address	Amount of Contract Awarded (PHP)	Date of Award [Issuance] (mm/dd/yy)	Date of Acceptance [Conforme] (mm/dd/yy)	Implementing Office
1	(24Z00024) Ranao (Agus) River Basin Flood Control Infrastructures – Package 1 Balo-I, Lanao Del Norte under Integrated Flood Resilience and Adaptation 1 (Infra 1) Project, ADB Loan No. 4345-PHI	2,243,702,155.54	1620 c.d.	China International Water & Electric Corp.	5/F Two-Ecom Center, Mall of Asia Complex Bldg. Harbor Dr. St., District 1, Brgy.76, Pasay City	2,208,845,742.06	04/22/25	04/23/25	UPMO-FCMC
2	(24Z00025) Ranao (Agus) River Basin Flood Control Infrastructures, Package 2, Gata and Common Measures, Lanao Del Sur Integrated Flood Resilience and Adaptation 1 (InfRA1) Project	1,795,768,030.88	1620 c.d.	China International Water & Electric Corp.	5/F Two-Ecom Center, Mall of Asia Complex Bldg. Harbor Dr. St., District 1, Brgy.76, Pasay City	1,948,486,536.55	05/21/25	05/23/25	UPMO-FCMC

CERTIFICATION

We, the undersigned, hereby attest and certify under penalty of perjury that this report and all information submitted herein is true and correct to the best of our knowledge. We understand that should any information submitted prove to be inaccurate, erroneous, or incomplete, the necessary civil, criminal, and/or administrative sanctions, as may be applicable and proper, may be imposed against us individually.


MA. VICTORIA S. GREGORIO

Director, Procurement Service
Head, BAC Secretariat

Date: JUN 10 2025


ADOR G. CANLAS

Undersecretary for Technical Services and Information Management Service
Chairperson, BAC for Civil Works
S.O. No. 151, s. 2024

Date: JUN 10 2025