

# Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS SORSOGON 1<sup>ST</sup> DISTRICT ENGINEERING OFFICE

Guinlajon, Sorsogon City



#### **TERMS OF REFERENCE**

# CONSULTING SERVICES FOR THE GEOTECHNICAL AND GEOLOGICAL SURVEYS/INVESTIGATIONS IN SORSOGON FIRST DISTRICT ENGINEERING OFFICE

#### I. INTRODUCTION

#### A. PROJECT BACKGROUND

The Government of the Philippines (GOP), through the Department of Public Works and Highways (DPWH), Sorsogon 1<sup>st</sup> DEO has prepared these guidelines to assist the consulting services in the planning cost estimating and reporting of geotechnical and geological survey investigation of two (2) bridge, four (4) building, three (3) flood control and two (2) road projects project sites for Sorsogon First District Engineering Office implementation. The specific projects will require the services of the Consultant that will conduct detailed geotechnical and geological investigation which includes field and laboratory testing to determine the surface and subsurface condition of bridge and flood control project sites identified by the DPWH.

#### **B. OBJECTIVES**

The main objective of the consulting services is to have a comprehensive geological and geotechnical report of the listed projects. The output of this study/investigations will serve as basis for the preparation of detailed engineering design.

#### C. PROJECT SCOPE

The proposed projects are listed in Table 1: List of proposed bridge, building, flood control and road projects.

Table 1: List of Proposed Bridge, Building, Flood Control and Road Projects

PROJECT NAME/LOCATION	DEPTH OF EACH BOREHOLE (m)	No. of Boreholes
BRIDGE PROJECTS		· · · · · · · · · · · · · · · · · · ·
Matnog-Bulan-Magallanes Tourism West Coast Highway, Magallanes, Sorsogon	30	2
Pili Br. (B04198LZ) along Cumadcad-San Isidro Road, Brgy. Poblacion, Castilla, Sorsogon	30	2
BUILDING PROJECTS		
Construction of Multi-Purpose Building (DepEd Sorsogon City Division Office Building), Brgy. Cabidan, Sorsogon City, Sorsogon	30	2
Construction of Multi-Purpose Facility (Regional Pili Training Center and Nursery (PILIpinas)), SSU Castilla Campus, Brgy. Mayon, Castilla, Sorsogon	30	2
Construction of Multi-purpose Building (Sorsogon State University), Brgy. Salog, Sorsogon City, Sorsogon	30	2

Website: www.dpwh.gov.ph



Construction of Multi-Purpose Building (Administrative Building), Sorsogon State University-Castilla Campus, Brgy. Mayon, Castilla, Sorsogon	30	2
FLOOD CONTROL PROJECTS		
Construction of Seawall at Barangay Osiao, Bacon District, Sorsogon City, Sorsogon	15	2
Construction of River Control Structures, Brgy. Piot, Sorsogon City, Sorsogon	15	2
Construction of Tula-Tula River Control, Magallanes, Sorsogon	15	1
ROAD PROJECTS		
Sorsogon City Coastal Bypass Road, Sorsogon	15	1
Donsol-Pilar-Castilla-Sorsogon City (DonPiCaSo) Tourism Highway, Sorsogon	15	1

#### II. SCOPE OF SERVICES

#### A. GENERAL

The scope of consulting services shall involve the conduct of the subsoil investigation and preparation of the Geological/Geotechnical Report and is the subject of this Terms of Reference (TOR).

The Consultant's scope of work shall cover but not necessarily be limited to the items listed hereunder.

The Consultant shall (a) perform field reconnaissance of the study area with regards to existing situation of the project site and relevant site situation under study, (b) coordinate with the DPWH Sorsogon 1st DEO – Planning and Design Section (PDS) through Chief prior to the conduct of geotechnical and geological surveys and investigations at the specified sites, (c) identify areas with geological problems and difficulties, and water bearing stratum causing subsurface discharge, which could affect the stability of the structure, and (d) based on the result of item (a), (b) and (c), provide detailed report of the field activity and recommend technical solutions with appropriate technical justification, taking into considerations the proposed structure on the site.

The consulting services shall be performed in accordance with accepted professional standards utilizing sound engineering evaluation practices and environmental and social requirements. The Consultant shall adopt the guidelines stated in the DPWH Design Guidelines, Criteria and Standards (DGCS) latest edition and abide with relevant issuances and references of the Department in the conduct of geological and geotechnical investigation. The Consultant's scope of services (Section II. SCOPE OF SERVICES) shall cover what is stated in the general scope (A. GENERAL), and shall not necessarily be limited to the items listed in Section B. THE SERVICES, of the TOR.

Website: www.dpwh.gov.phTel. No(s).: +639815304881




#### **B. THE SERVICES**

In General, the Consultant shall conduct the following:

- 1. Geological Survey and Investigation, consisting of, but not limited to the following:
  - a. Location map of project with geographic/grid coordinates system;
  - b. Geohazard Assessment Report;
  - c. Discussion on Geology of the Project Area;
  - d. Discussion on Seismicity of the Project Area
    - Active Fault Map (Determine the 3 nearest active faults and its distance from the
    - Length of Active Fault (based on PHIVOLCS Map)
    - Ground Acceleration Maps Probabilistic Hazard Analysis (PSHA) Maps from Bridge Seismic Design Specifications (BSDS) 2013 or Direct Seismic Hazard (Peak Ground Acceleration, Long and Short Spectral Acceleration – 1,000-year return period)
    - Seismic Factors (Ground Type, PGA Coefficient at Period of 1.0 sec (SI);
    - Approach (DSHA) for Building Projects using NSCP 2015 Seismic Source Type, Near-source factor (Na, Nv), Seismic Response Coefficient (Ca, Cv)
  - e. Discussion on Geomorphology, Topography, Climate and Vegetation of the Project Area
    - Geomorphologic Map
    - Topographic Map
    - Climate Map;
  - Discussion on Geohazard f.
    - Volcanic Hazard Maps
    - Rainfall-induced landslide Map
    - Earthquake-induced landslide Map
    - Flood Hazard Maps and Discussion on Fluvial Hazards
    - Liquefaction Hazard Map
    - Tsunami, Seiches and Storm Surge Hazard Maps
    - Mining Tenement Maps (Locations of Previous Open Pits, Underground Portals, etc.);
  - Discussion on Problematic Soils
    - **Expansive Soils**

    - Highly Compressible Soils
    - Contaminated Soil
    - Collapsible Soil;
  - h. Liquefaction Assessment
    - Liquefaction Assessment of Soil Layers based on the results of Geotechnical Investigation (as per BSDS 2013 and DGCS Volume 2A)
    - Preliminary Screening Analysis (based on grain size analysis & Atterberg limit test)
    - Calculation of Cyclic Resistance Ratio and Cyclic Stress Ratio (based on geotechnical parameters of soil);
  - Rock Mass Classification
    - Rock Mass Rating (RMR);
  - j. Geologic map (1:50,000 or more detailed) showing soils/rock formation, geologic structures such as faults, beddings, folds, fractures, etc., including orientation (e.g. strike and dip), etc.;
  - k. Geologic hazards (volcanic/geothermal activity, earthquake, landslides and slope movement, river action and flooding, marine action, soil erosion, waste disposal,



groundwater pollution, mining surface subsidence and sinkholes;

- I. Geological map of the existing ground formation(s) along the project site specifically at slope disaster areas by conducting field investigation;
- m. Geological survey for improvement/rehabilitation of project structure necessary for detailed engineering;
- n. Review/study the geological conditions in the site and, on the basis of geotechnical investigations and design criteria to permit proper foundation design for flood control structures with particular attention to slope stability problems in mountainous regions where side hill cuts and high fills way be encountered;
- o. Geological Structures, especially active faults within the cut slope and/or proximal to the area, should be delineated;
- p. Detailed mapping of in-situ slope showing the orientation (strike and dip) of bedding, faults, folds, fractures, other geologic structures, etc;
- q. Identification and classification of slope failure (rock slide, rock fall, creep, circular failure, etc.). The potential slope failure surface must be delineated if visible in the slope.

#### 2. Geotechnical Investigation, consisting of, but not limited to the following:

#### 2.1 Reports

- a. Auger boreholes/test pit/borehole location plan and soil profile to the proposed project including reference information such as station, coordinates (PRS92), reference elevation of hole, MSL, etc.;
- b. Discussion on results of Geotechnical Investigation and Laboratory Testing:
- c. Duly signed results of the test conducted;
- d. Evaluation of results;
- e. Recommendation (foundation type and required geotechnical parameters for design), Type of Recommended Foundation should be drawn adjacent to boring log with SPT Graph;
- f. Analysis for Liquefaction Potential during earthquake and consolidation due to soft ground;
- g. Ground Improvement Technique(s), if necessary;
- h. Geotechnical Parameters;
- i. Summary of Test Results from Field and Laboratory Tests;
- j. Global Stability Analysis (Bridge Abutment and Slope Protection);
- k. Allowable Bearing Capacity for Bridge and Building Projects (Spread Footing Foundation);
- Allowable Bearing Capacity for Bridge and Building Projects (Deep and/or Shallow Foundation);
- m. Evaluation and Recommendation;
- n. Geotechnical report duly signed by the geotechnical engineer;
- o. Geotagged field photographs and sample photographs (related to geologic/geotechnical investigation such as project location, boring operation/sampling, samples in core boxes, etc.);
- p. Others (i.e. soil improvement, presence of boulders and other obstructions, etc.)

#### 2.2 Boring Logs

- a. Borehole number;
- b. Project Name, address of project, client name/implementing office;
- c. Date of start and completion of boring;
- d. Station, coordinates and elevation of borehole;

Website: www.dpwh.gov.phTel. No(s).: +639815304881



- e. Type of drilling equipment and casing information;
- f. Thickness of soil layer;
- g. Standard penetration test (SPT);
- h. Sampling and coring information;
- i. Description of materials penetrated (i.e. color, shape, etc.);
- j. Classification of soil in accordance with AASHTO M145 and USCS;
- k. Sample recovery and RQD for rock strata;
- I. Indicated depth to groundwater or seepage zones;
- m. Elevation of the top and bottom of the hole and the top of rock formation in meters above sea level (masl);

#### 2.3 Laboratory Soil Test

#### 2.3.1 Bridge Projects

- a. Specific Gravity
- b. Natural Moisture Content (NMC)
- c. Grading Analysis/ Mechanical Sieve Analysis
- d. Liquid Limit (LL)
- e. Plastic Limit (PL)
- f. Plasticity Index (PI)
- g. Shrinkage Limit (SL)
- h. Unit Weight
- i. Unconfined Compression Test
- j. Triaxial Compression Test
- k. Consolidation Test
- I. California Bearing Ratio

#### 2.3.2 Building Projects

- a. Specific Gravity
- b. Natural Moisture Content (NMC)
- c. Grading Analysis/ Mechanical Sieve Analysis
- d. Liquid Limit (LL)
- e. Plastic Limit (PL)
- f. Plasticity Index (PI)
- g. Shrinkage Limit (SL)
- h. Unit Weight
- i. Unconfined Compression Test
- j. Triaxial Compression Test
- k. Consolidation Test
- I. California Bearing Ratio

#### 2.3.3 Road Projects

- a. Specific Gravity
- b. Natural Moisture Content (NMC)
- c. Grading Analysis/ Mechanical Sieve Analysis
- d. Liquid Limit (LL)
- e. Plastic Limit (PL)
- f. Plasticity Index (PI)
- g. Shrinkage Limit (SL)
- h. Unit Weight

⊕ Website: www.dpwh.gov.ph



- i. Unconfined Compression Test
- j. Triaxial Compression Test
- k. Consolidation Test
- 1. California Bearing Ratio

#### 2.3.4 Flood Control Projects

- a. Specific Gravity
- b. Natural Moisture Content (NMC)
- c. Grading Analysis/ Mechanical Sieve Analysis
- d. Liquid Limit (LL)
- e. Plastic Limit (PL)
- f. Plasticity Index (PI)
- g. Shrinkage Limit (SL)
- h. Unit Weight
- i. Unconfined Compression Test
- j. Triaxial Compression Test
- k. Consolidation Test
- I. California Bearing Ratio

#### 2.4 Geological/Geotechnical Plan

- a. North arrow
- b. Name of project/location
- c. Borehole location plan
- d. Borehole designation
- e. Borehole log reflected according to ground elevation
- f. Type of recommended foundation drawn adjacent to boring logs with SPT graph
- g. Groundwater table elevation
- h. Name of waterway and direction of flow (for bridge and water projects)
- i. Appropriate signatories in the title block

# Table 2: GEOTECHNICAL REQUIREMENTS FOR DESIGN BORING REQUIREMENTS FOR EACH PROJECT CATEGORY Type of Project Spacing Depth Bridge Projects • 1 deep drilling for endinger soil or up to 3m

Projects
 1 deep drilling for each abutment and pier and SPT at every
 1.5m depth (maximum)

ordinary soil, or up to 3m into sound rock if rock is encountered above that depth. All borings should extend through unsuitable strata such as unconsolidated fill, peat, highly organic materials, soft fine-grained soils, and loose coarse-grained soils to reach hard or dense materials

Website: www.dpwh.gov.ph



Building Projects	<ul> <li>A ≤ 50m²=1BH</li> <li>50 &lt; A ≤ 50m²=2BH</li> <li>A ≤ 500 = 2         <ul> <li>+(A/1000) BH</li> <li>*A=Footprint Area of Structure</li> <li>*From NSCP</li> </ul> </li> </ul>	• 30.00-meter depth
Flood Control Projects	<ul> <li>1 borehole at the middle or top of the slope protection every bank.</li> </ul>	• 30.00-meter depth
Road Projects	<ul> <li>1 borehole at the midsection/critical portion for every 30- 120 meters interval</li> </ul>	• 15.00-meter depth

Disturbed and undisturbed soil and rock samples obtained shall be subjected to physical and mechanical tests and soil mechanics analysis to include shear strength tests necessary for slope stability analysis. Geotechnical investigation may be carried out using inclinometers and piezometers, if necessary, at rock formation and mountainous sections and at areas where ground movement and/or settlement and subsidence, have been observed.

All geological and geotechnical investigation results and reports shall be subject for review and evaluation for conformity with the DPWH Design Guidelines, Criteria and Standard (latest edition) and other relevant issuances and references.

#### II. IMPLEMENTATION

#### A. STAFFING

#### 3. Preparation and Submission of Reports/Deliverables

#### 3.1 Monthly Progress Report (MPR)

During the period of the contract, the Consultant shall prepare Monthly Progress Report (MPR) in a form to be approved by the DPWH qualified representative and submit them to DPWH Sorsogon 1<sup>st</sup> DEO-PDS on the 25th day of each reporting month

The MPR shall consist and/or discuss, but shall not be limited to the following:

- a. Overall summary of accomplishment
- b. Core drilling progress
- c. Laboratory tests accomplishment
- d. Schedule of work
- e. List of equipment used
- f. Detailed progress of charts



#### 3.2 Partial on Investigation Results

The Consultant is required to submit partial reports consisting of completed results of boring in the form of a final boring log and soil profile for immediate use in the preliminary design work.

#### 3.3 Draft of Final Report

The Consultant is required to submit a draft of the final report consisting all the data, results and discussion in format and guided by Section 3.4 of this TOR. Submitted draft of the report will be evaluated by Planning and Design Section Personnel for its completeness before requiring the Consultant to submit final report and electronic copy.

#### 3.4 Final Report

The Consultant shall prepare the final report in 1 original bound copy, 2 bound machine copies and an electronic/scanned copy in DVD (all colored with signatures) after the evaluation of the draft of final report done by PDS Personnel. The final report shall include, but not be limited to the following:

- a. Field Investigation and Methodology
- b. Borehole Drilling and Sampling
- c. Laboratory Testing
- d. Regional Geology
- e. Vicinity Map in scale of 1:50,000
- f. Final Boring Logs (BL), see below
- q. Final Laboratory Test Results (FLTR), see below
- h. Borehole Location Plan in scale 1:250
- i. Soil Profile along structures showing boring/drilling logs
- j. Soil Liquefaction Analysis with Settlement Computation (Lateral and Vertical)
- k. Soil Bearing Capacity
- Recommendations if called for, such as type of proposed countermeasure/ structures to address geological/geotechnical problems and foundation type.
- m. Geotagged photographs of in-site slope condition with delineation of the identified geologic structures.
- n. Other relevant data, i.e. Geotagged photograph of sampling, etc.

#### 3.5 Other data to be submitted

- a. Final Boring Logs (BL)
- Project name, Address of Project, Client Name/ Implementing Office
- Date of Start and Completion of Boring
- Elevation of the Top and Bottom of the Hole and Top of Rock Formation, if encountered
- Geographic coordinates of the Hole (Northing and Easting, PRS92)
- Job, boring hole number, date, time, boring/drilling foreman and supervisor
- Weather condition
- Depth condition
- Depth of groundwater table



- Method of penetration
- Description of soil strata encountered
- Depth of soil boundaries
- · Size, type and depth of samples and sample number
- Type and depth of situ test
- Standard Penetration Tests Resistance, "N" values
- Depth of Boring
- Other relevant information such as RQD, percent core recovery, etc.

#### b. Photographs

Photographs showing the borehole drilling and sampling at each proposed site shall be taken by the Consultant and form part of the report. The photographs to be taken shall depict the following:

- Equipment used
- Core drilling operation
- Water level measurements
- · Performance of SPT sampling
- All core and SPT samples placed in core boxes with depth marking
- Date photographs were taken
- Location and/or station
- c. The sub-surface soil exploration works including laboratory tests shall be completed within time frame upon receipt of the Notice to Proceed (NTP).
- d. Laboratory soil tests
- Mechanical Sieve Analysis
- Specific Gravity
- Atterberg Limits
- Natural Moisture Content (NMC)
- Dry Unit Weight
- e. Geological/Geotechnical Plan
  - North Arrow
  - Name of Project/Location
  - Borehole Designation
  - Borehole Log Reflected according to ground elevation
  - Type of Recommended Foundation Drawn Adjacent to Boring Log with SPT Graph
  - Groundwater table elevation
  - Name of Waterway and direction of flow (for bridges and water projects)
  - Appropriate signatories in the title block



#### **B. SUB-CONTRACTING**

The consultant may sub-contract portions of the Consulting Services to an extent as may be approved by the Procuring Entity, provided that the Consultant shall directly undertake, using its own personnel and resources, not less than eighty percent (80%) of the contract works in terms of cost.

#### C. DURATION OF CONSULTING

The Consultant's contract period for undertaking the Geotechnical and Geological Survey shall not be more than twenty-four (24) calendar days and the Consultant shall commence work within seven (7) days after receipt of Notice to Proceed (NTP).

#### D. SCHEDULES

Indicative schedule of activities and key personnel:

A COUNTY IS	WEEKS				
ACTIVITIES	1	2	3	4	
Geologic & Geohazard	4.7				
Mapping	NOT SELECT			1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	
Drilling	en de la companya de La companya de la companya de	And the second	からまる からかない	eren e Grand	
Laboratory		2.00pm 2.00pm			
Reports		1 1 1	1943年第4年刊。 2011年 - 1943年 - 1	100	

TABLE AND MIC	WEEKS				
KEY STAFF	1	2	3	4	
Geotechnical Engineer	1 M. 3			545 2113	
Geologist				or: A√o	
Civil Engineer		A. T. Correction	<b>₹</b> 1 \$10 3.67		

#### E. MANPOWER REQUIREMENTS

The Consultants shall be composed of qualified staff with experience in the conduct of geological and geotechnical investigation.

Position/ Key	No. of	Job Description/	Required Qualifications
Staff	Staff	Responsibility	
Geotechnical Engineer	1	<ul> <li>Study and determination of items and method of soil investigation and laboratory test</li> <li>Perform necessary subsoil investigations on representative sections of the road</li> </ul>	<ul> <li>BS in Civil Engineering; Doctoral or MS in related field in an added advantage;</li> <li>Duly licensed/registered civil engineer;</li> <li>At least 5-year experience on soil, sub-surface and geotechnical survey and</li> </ul>

⊕ Website: www.dpwh.gov.ph



	No. of	Job Description/	Required Qualifications
Position/ Key		Responsibility	
Staff	Staff	with samples to be taken at suitable intervals  Investigate the physical properties of materials to facilitate the design of structures	study of roads, bridges and related structures;
Geologist	1	<ul> <li>Collection and evaluation of geological information on the project sites</li> <li>Investigate and classification of slope failure type</li> <li>Perform Rock Mass Rating (RMR)</li> </ul>	<ul> <li>BS in Geology or Geological Engineering; Doctoral or MS related to Engineering Geology or related field</li> <li>Duly licensed/registered Geologist</li> <li>At least five (5) years of experience in structural geology, geohazard mapping particularly in landslide hazard assessment</li> </ul>
Civil Enginee	r 2	<ul> <li>Oversee the progress of works</li> <li>Supervision of field staff and the methods of works</li> <li>Assist the Geotechnical Engineer in the collection of necessary data and information, in carrying out detailed soil investigations along the identified borehole locations</li> </ul>	<ul> <li>BS in Civil Engineering;         Doctoral or MS in related field in an added advantage;     </li> <li>Duly licensed/registered civil engineer;</li> <li>At least 3-year experience on soil, sub-surface and geotechnical survey and study of roads, bridges and related structures;</li> </ul>

## F. ASSISTANCE TO BE PROVIDED BY THE CLIENT

In connection with the task of the Consultant that require inputs and assistance from other government agencies as well as NGO's, members of the Congress and officials of the regional/provincial branches on national government agencies, the DPWH shall ensure that the Consultant has access to all relevant information necessary to the performance of the above services. The Consultant is expected to provide office space and equipment and all other resources necessary for completing the services.

⊕ Website: www.dpwh.gov.ph



G. DESIGN REVIEW BY THE PLANNING & DESIGN SECTION OF THE DPWH SORSOGON 1ST DEO.

Prepared by:

CHRISTIAN E. LEE

(Engineer II

Noted by:

OSEPH H. BONJFACIO

Chief - Planning and Design Section

⊕ Website: www.dpwh.gov.ph





### Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS SORSOGON 1ST DISTRICT ENGINEERING OFFICE

Guinlajon, Sorsogon City

Consultancy Services for Sub-Soil Investigation FY 2024 Roads, Buildings, Flood Controls & Bridge Projects, Sorsogon 1st DEO

# BREAKDOWN OF COST ESTIMATES

A. Breakdown of Per Diems	TE Object No differysion
Poditions  Poditions	No. of   N
Key Staff  1. Geotechnical Engineer	2 -18 1 18
Support Staff  1. Civil Engineer  2. Geologist	1 18 1 2 2 2 Total No. of Roundtrips: 2 54 Total No. Days for Per Diem: 54

depotoris poquilla	(B) (d(C))	throlling Gost 1
(brinting einclikeproduction date)	is the of Bildi	ngleost .
Commingertrange	ന്റെ നിള്ളുള്ള - നേള്ളം	
Resolution besubuilted	1	
	20 1	
1. Progress Report	563.00	
1.  PIOGIESS IN-	563.00 3	
2. Draft Report		
3. Final Report Sub-Total:		
Total Cost (PhP)		<del></del>
Total cost (**	. <del>1</del>	



#### Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS SORSOGON 1ST DISTRICT ENGINEERING OFFICE Guinlajon, Sorsogon City

Consultancy Services for Sub-Soil Investigation FY 2024 Roads, Buildings, Flood Controls & Bridge Projects, Sorsogon 1st DEO

Annex B

## BREAKDOWN OF COST ESTIMATES

aneous	Expenses
	laneous

## 2. Geotechnical Investigation

2. Geotechnical Investigation				
	Quantity	Unit	Unit Cost	Amount
Description	2	area		
A. Mobilization	2	area		
B. Demobilization	4		Subtotal	
Test for 20 i	meter Borehole			
C. Soil Boring Test with SPT including Laboratory Test for 30 i	Heter Borons			
a. Drilling and Sampling with SP1	27,00	meters		, F.
1. Drilling thru Ordinary Soil	3.00	meters		
2. Drill thru Rock	18.00	samples		
3. Standard Penetration Test				
b. Laboratory Test	18.00	samples		
1. Specific Gravity	18.00	samples		
2. Natural Moisture Content	18.00	samples		
3. Grading Analysis	18.00	samples		
4. Atterberg Limits (LL, PL, SL)	18.00	samples		
5. Unit Weight	1.00	sample		
6. Uniconfined Compression Test	1.00	sample		
7. Triaxial Compression Test	1.00	sample		
8. Consolidation Test	1.00	sample		
<ol><li>California Bearing Ratio</li></ol>	2.00		Unit Cost (30m BH)	
or Alexander	E moter Borehole			
D Soil Boring Test with SPT including Laboratory Test for 1	2 Illeter Porchore			
a. Drilling and Sampling with SP1	12.00	meters		
1. Drilling thru Ordinary Soil	3.00	meters		
2. Drill thru Rock	8.00	samples		
<ol><li>Standard Penetration Test</li></ol>	0.00	•		
b. Laboratory Test	8.00	samples		
1. Specific Gravity	8.00	samples		
2. Natural Moisture Content	8.00	samples		
3. Grading Analysis	8,00	samples		
4. Atterberg Limits (LL, PL, SL)	8.00	samples		
5. Unit Weight	1.00	sample		
6. Uniconfined Compression Test	1.00	sample		
7. Triaxial Compression Test	1.00	sample		
8. Consolidation Test	1.00			
<ol><li>California Bearing Ratio</li></ol>	1.00	out	Unit Cost (15m BH)	
			•	
E Miscellaneous Expenses (During Operation)	36.00	days		
1 Diesel Oil for Drilling Machine/ Water Furny	40.00			
2. Diesel/Gasoline for Service Vehicle	36.00			
3. Water Supply Source	2.00			
4. Plastic bags, Pentel Pen, etc.	2,00	,	Subtotal	
••				



# Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS SORSOGON 1ST DISTRICT ENGINEERING OFFICE Guinlajon, Sorsogon City

Consultancy Services for Sub-Soil Investigation FY 2024 Roads, Buildings, Flood Controls & Bridge Projects, Sorsogon 1st DEO

#### BILL OF QUANTITIES

	. Positions		ialloot. Ragoniel	(Mantaley)	(Billing/Reite(fo	Antonite
Staff						
. 6	Seotechnical Engineer		1	24		
<del>.  </del>	Septechnical Engineer	_		<u></u>	<u>.l</u>	
					Sub-Tot	al:
inietr	ative and Support Staff				<del> </del>	
	Civil Engineer		2	18	<del></del>	
	Geologist		1	24		<u> </u>
	Field Technician		22	18		
	Skilled Laborer		22	18		<del></del>
	Common Laborer		2	18		<del></del>
-	Laboratory Technician		4	18		
$\overline{}$	Secretary		_ 1	24		
·· <u>·</u>					Sub-To	tai:
					Total	(1)
_					10101	<u> </u>
	Cost					
ir ma To ida t	Breakdown of Reimbursable Cost					
	Basedon/Agreed Elyed Rates as a second	Unit	Quantii	v	Unit Price	Unit Price
No.	Description	person-day	54			
1	Per Diems <sup>a</sup>	person-day			Sub-Total (II.A)	
	The same of the sa	or involved to the second second second		Carlo Carlo Carlo Carlo		N. 18 18 18 18 18 18 18 18 18 18 18 18 18
A COLUMN TO SERVICE AND ADDRESS OF THE PARTY.		· · · · · · · · · · · · · · · · · · ·		AND ALCOHOLOGY		
	Bared on Arreed Fixed Rates	Unit	Quanti	tv	Unit Price	Unit Price
B. No.	Description	Unit	Quanti 2.00			
	Description  Domestic Transportation <sup>a</sup>	roundtrip	2.00			
No،	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup>	roundtrip project	2.00 1.00			
No.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies	roundtrip project month	2.00 1.00 0.80			
No. 1. 2.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental	roundtrip project month month	2.00 1.00 0.80 0.80			
No	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies	roundtrip project month	2.00 1.00 0.80		Unit Price	
No	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental	roundtrip project month month	2.00 1.00 0.80 0.80			
No	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental	roundtrip project month month	2.00 1.00 0.80 0.80		Unit Price Sub-Total (II.B)	Unit Price
No	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental	roundtrip project month month	2.00 1.00 0.80 0.80		Unit Price	Unit Price
No. 1. 2. 3. 4. 5.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental  Equipment Rental/Purchase	roundtrip project month month veh-month	2.00 1.00 0.80 0.80 1.33		Unit Price Sub-Total (II.B)	Unit Price
No. 1. 2. 3. 4. 5.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental  Equipment Rental/Purchase	roundtrip project month month veh-month	2.00 1.00 0.80 0.80 1.33		Unit Price  Sub-Total (II.B)  Total (II)	Unit Price
No. 1. 2. 3. 4. 5.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental  Equipment Rental/Purchase	roundtrip project month month veh-month	2.00 1.00 0.80 0.80 1.33		Unit Price Sub-Total (II.B)	Unit Price
No.  1. 2. 3. 4. 5.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental  Equipment Rental/Purchase  Miscellaneous Expenses  Activity/Supress/Anivestigations/Etc  Description	roundtrip project month month veh-month	2.00 1.00 0.80 0.80 1.33		Unit Price  Sub-Total (II.B)  Total (II)	Unit Price
No. 1. 2. 3. 4. 5.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental  Equipment Rental/Purchase  Miscellaneous Expenses  Activity/Survey/Survestigations/Etc  Description  Geotechnical Survey <sup>b</sup>	roundtrip project month month veh-month	2.00 1.00 0.80 0.80 1.33		Unit Price  Sub-Total (II.B)  Total (II)	Unit Price
No.  1. 2. 3. 4. 5.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental  Equipment Rental/Purchase  Miscellaneous Expenses  Activity/Surveys/Investigations/Etc  Description  Geotechnical Survey <sup>b</sup> a. Mobilization/Demobilization	roundtrip project month month veh-month  Unit	2.00 1.00 0.80 0.80 1.33	lity	Unit Price  Sub-Total (II.B)  Total (II)	Unit Price
No.  1. 2. 3. 4. 5.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental  Equipment Rental/Purchase  Miscellaneous Expenses  Activity/Surveys/Investigations/Etc  Description  Geotechnical Survey <sup>b</sup> a. Mobilization/Demobilization  b. Soil Boring Test with SPT	roundtrip project month month veh-month  Unit  project Borehole (30m)	2.00 1.00 0.80 0.80 1.33 Quant	iity	Unit Price  Sub-Total (II.B)  Total (II)	Unit Price
No.  1. 2. 3. 4. 5.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental  Equipment Rental/Purchase  Miscellaneous Expenses  Activity/Surveys/Amestigations/Etc  Description  Geotechnical Survey <sup>b</sup> a. Mobilization/Demobilization  b. Soil Boring Test with SPT  c. Soil Boring Test with SPT	roundtrip project month month veh-month  Unit  Borehole (30m) Borehole (15m)	2.00 1.00 0.80 0.80 1.33 Quant	iity	Sub-Total (II.B) Total (III) Unit Price	Unit Price  Unit Price
No.  1. 2. 3. 4. 5.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental  Equipment Rental/Purchase  Miscellaneous Expenses  Activity/Surveys/Investigations/Etc  Description  Geotechnical Survey <sup>b</sup> a. Mobilization/Demobilization  b. Soil Boring Test with SPT	roundtrip project month month veh-month  Unit  project Borehole (30m)	2.00 1.00 0.80 0.80 1.33 Quant 1 18	iity	Unit Price  Sub-Total (II.B)  Total (II)	Unit Price  Unit Price
No.  1. 2. 3. 4. 5.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental  Equipment Rental/Purchase  Miscellaneous Expenses  Activity/Surveys/Amestigations/Etc  Description  Geotechnical Survey <sup>b</sup> a. Mobilization/Demobilization  b. Soil Boring Test with SPT  c. Soil Boring Test with SPT	roundtrip project month month veh-month  Unit  Borehole (30m) Borehole (15m)	2.00 1.00 0.80 0.80 1.33 Quant 1 18	iity	Sub-Total (II.8)  Total (III)  Unit Price	Unit Price  Unit Price
No.  1. 2. 3. 4. 5.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental  Equipment Rental/Purchase  Miscellaneous Expenses  Activity/Surveys/Amestigations/Etc  Description  Geotechnical Survey <sup>b</sup> a. Mobilization/Demobilization  b. Soil Boring Test with SPT  c. Soil Boring Test with SPT	roundtrip project month month veh-month  Unit  Borehole (30m) Borehole (15m)	2.00 1.00 0.80 0.80 1.33 Quant 1 18	iity	Sub-Total (II.B) Total (III) Unit Price	Unit Price  Unit Price
No. 1. 2. 3. 4. 5.	Description  Domestic Transportation <sup>a</sup> Communication <sup>a</sup> Office/Engineering Supplies  Office Rental  Equipment Rental/Purchase  Miscellaneous Expenses  Activity/Surveys/Amestigations/Etc  Description  Geotechnical Survey <sup>b</sup> a. Mobilization/Demobilization  b. Soil Boring Test with SPT  c. Soil Boring Test with SPT	roundtrip project month month veh-month  Unit  Borehole (30m) Borehole (15m)	2.00 1.00 0.80 0.80 1.33 Quant 1 18	iity	Sub-Total (II.8)  Total (III)  Unit Price	Unit Price  Unit Price