

NEGROS OCCIDENTAL 1ST DISTRICT ENGINEERING OFFICE

Matab-ang, Talisay City, Negros Occidental



INVITATION TO BID LABOR (PAKYAW GROUP)

The Department of Public Works and Highways (DPWH), thru its Bids and Awards Committee (BAC), Negros Occidental 1st District Engineering Office, Matab-ang, Talisay City, Negros Occidental is inviting Labor (Pakyaw) Group to apply for eligibility & to bid for the Furnishing of Labor in the Joint Sealing of Concrete Pavement along Bacolod North Road (S0000406NR) K0024+000 – K0025+000, K0026+017 – K0027+000, K00061+000 – K00062+000 Bacolod North Road (S00408NR), K0080+075 – K0081+075, K0088+000 – K0089+000 and K0090+879.50 – K0091+537 and Silay-Lantawan Road (S00030NR) K0024+000 – K0026+000 with Contract ID. No.: 10-2024-003 P.

Item	Act. No.	Description	Quantity	Unit
I	122	Crack and Joint Sealing of Concrete	40,722.90	l.m.

Application forms are posted at any conspicuous place reserved for this purpose in the premises of **DPWH**, **Negros Occidental 1**st **District Engineering Office**, **PhilGEPS website** and **DPWH website**. The deadline for the submission of application forms will be on **October 11**, **2024** @ **9:00 AM** and will be opened on **Ocober 11**, **2024** @ **10:00 AM**. Qualified Pakyaw Groups will be notified of their employment on or before **October 15**, **2024**.

The total amount of work shall be performed under this "Pakyaw Contract" shall not exceed the ABC of Php 499,995.77. Bids in excess of the ABC shall be automatically declared non-complying at bid opening. Late bids shall not be accepted.

The work described herein shall be completed within **Twenty (20) Calendar Days** from the approval of the Pakyaw Contract. The **Department of Public Works and Highways Negros Occidental 1st District Engineering Office** reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders

EVANGELINE N. LIMOS

BAC Chairperson

Dates of Publication

PhilGEPS & DPWH Website: October 4 - October 11, 2024

SOCOTEC ISO 9001



NEGROS OCCIDENTAL 1ST DISTRICT ENGINEERING OFFICE

Matab-ang, Talisay City, Negros Occidental



The District Engineer

Department of Public Works and Highways Negros Occidental 1st District Engineering Office Matab-ang, Talisay City, Negros Occidental

BID PROPOSAL

Sir:

In connection with the Furnishing of Labor in the Joint Sealing of Concrete Pavement along Bacolod North Road (S0000406NR) K0024+000 - K0025+000, K0026+017 - K0027+000, K00061+000 - K00062+000 Bacolod North Road (S00408NR), K0080+075 - K0081+075, K0088+000 - K0089+000 and K0090+879.50 -K0091+537 and Silay-Lantawan Road (S00030NR) K0024+000 - K0026+000, I have the honor to submit our proposal, to wit:

Item	Act. No.	Description	Quantity	Unit	Estimated Cost	Amount
I	122	Crack and Joint Sealing of Concrete	40,722.90	l.m.		

amount in Wof	≀DS:
---------------	------

AMOUNT IN FIGURES: ₱

I made this proposal with the full knowledge of the kind, quality and quantity of the services required and said proposal is acceptable after receiving written notice of such acceptance enter into Pakyaw Contract with the Department of Public Works and Highways, Neg. Occ. 1st District Engineering Office, for the full and truthful performance of the work herein specified.

I will bind myself to complete the works in accordance with the description of works within **Twenty (20)** calendar days. It is understood that the contract will start upon signing of Pakyaw Agreement.

 Contractor	
Address	

™Tel. No(s).: (034) 495-1299



NEGROS OCCIDENTAL 1ST DISTRICT ENGINEERING OFFICE

Matab-ang, Talisay City, Negros Occidental



Date: _____

APPLICATION TO UNDERTAKE WORK BY PAKYAW SYSTEM

The District Engineer Department of Public Works and Highways Negros Occidental 1 st District Engineering Office Matab-ang, Talisay City, Negros Occidental				
Name of Project:	Joint Sealing of Concrete Pavement along Bacolod North Road (\$0000406NR) K0024+000 - K0025+000, K0026+017 - K0027+000, K00061+000 - K00062+000 Bacolod North Road (\$00408NR), K0080+075 - K0081+075, K0088+000 - K0089+000 and K0090+879.50 - K0091+537 and Silay-Lantawan Road (\$00030NR) K0024+000 - K0026+000			
Contract No.:	10-2024	I-003 P		
We, the undersigned, all of legal age, Filipino and members of the Pakyaw Group hereby apply to provide labor only and undertake the work described in the "Invitation to Pakyaw Groups" for Contract No. 10-2024-003 P We are a team of workers willing to undertake the work under the direction of the District Engineer or his duly authorized representative.				
	ader to ma	, who ke representations, sign documents and rec		
Name of Worl (Team Memb	_	Address of Residence	Signature	
*Continue to next page	e if needed			

⊕ Website: https://www.dpwh.gov.ph
©Tel. No(s).: (034) 495-1299



Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NEGROS OCCIDENTAL 1ST DISTRICT ENGINEERING OFFICE

BAGONG PILIPINAS

Matab-ang, Talisay City, Negros Occidental

CERTIFICATION

This is to certify that the applicant for the Joint Sealing of Concrete Pavement along Bacolod North Road (\$0000406NR) K0024+000 – K0025+000, K0026+017 – K0027+000, K00061+000 – K00062+000 Bacolod North Road (\$00408NR), K0080+075 – K0081+075, K0088+000 – K0089+000 and K0090+879.50 – K0091+537 and Silay-Lantawan Road (\$00030NR) K0024+000 – K0026+000 is not a Regular License Contractor and that the Group was formed/withdrawn from the vicinity of the project/within, Silay City, E.B. Magalona, Cadiz City and Sagay City all in the province of Negros Occidental.

In WITNESS WHEREOF, I have hereunto set my ha	and in day of
	Pakyaw Group Leader
Subscribed and Sworn to before me the subscribed and Sworn to before me the subscribed and subscribed at subscribed and s	is day of at to me his Community Tax Certificate No.
	Notary Public
Doc No Page No Book No Series of 2024	

SOCOTEC ISO 9001



Republic of the Philippines



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS **NEGROS OCCIDENTAL 1ST DISTRICT ENGINEERING OFFICE** Matab-ang, Talisay City, Negros Occidental

Name	e of Bidder:				
Namo	e of Project:	Joint Sealing of Concrete Pavement along Bacolod North Road (S0000406NR) K0024+000 - K0025+000, K0026+017 - K0027+000, K00061+000 - K00062+000 Bacolod North Road (S00408NR), K0080+075 - K0081+075, K0088+000 - K0089+000 and K0090+879.50 - K0091+537 and Silay-Lantawan Road (S00030NR) K0024+000 - K0026+000			
Cont	ract No.:	10-2024-003 P			
Date	of Bidding:	October 11, 2024			
ABC:		₱ 499,995.77			
ELIG	GIBILITY DOCU	IMENTS REQUIREMENT/S			
	Must not be a R	Regular Contractor			
	Group must be drawn from the vicinity of the project or belong to various Baranga Association Contiguous to the project site.				
	Unskilled labor shall be drawn from the Barangay where the project is located.				
	Semi-skilled labor shall be recruited within the Municipality, preferably the Barangay.				
	Skilled labor Barangay/Munio	shall be recruited within the Province preferably within the cipality.			
	Complying				
FINA	ANCIAL DOCUM	MENTS			
	Bid Price in the	Bill of Quantities in the Bid Form			
	Bid Amount				
	Complying &	Responsive Bid			
	Complying &	Non-Responsive Bid			
	Non-Complyir	ng			
Chec	ked by:				



ERNESTO S. SORILLA, JR.

Engineer II Provisional BAC Member

RICKY M. BUSTILLO

Engineer II Regular BAC Member

JULIAN R. MONTUYA, JR.

Administrative Officer V Regular BAC Member

ELSIE A. PRIETOS

Engineer III Regular BAC Member

ARNEL P. TORREFRANCA

Engineer III Regular BAC Member

ROMMEL C. SORIANO

Engineer III BAC Vice-Chairperson

EVANGELINE N. LIMOS

Engineer III BAC Chairperson



NEGROS OCCIDENTAL 1ST DISTRICT ENGINEERING OFFICE

Matab-ang, Talisay City, Negros Occidental

GENERAL CONDITIONS OF PAKYAW AGREEMENT (LABOR ONLY)

- 1. All works called for under this agreement shall be performed in accordance with the plans and specifications. Any deviation from these plans and specification must be ordered in writing by the Engineer.
- 2. The work shall be carried out using labor-based methods under the direction of the Engineer.
- 3. The Engineer may stop or suspend the Work at any time he deems it to be necessary by informing the PAKYAW GROUP in writing. In such cases, payment shall be made based on the amount of work completed.
- 4. The quantities and amounts entered in the Schedule of Work, are estimates only. Payments will be based on the measured actual accomplishment on completion of the works and acceptance by the Engineer.
- 5. Interim payments may be allowed, at the discretion of the Engineer, and shall be based on partial accomplishment. Ten percent (10%) of any such amount shall be retained by the IMPLEMENTING AGENCY as retention money pending completion of the works and acceptance by the Engineer.
- 6. If in the opinion of the Engineer the work is not performed in accordance with the plans and specifications and is unreasonably delayed then the contract may be terminated and claims for partial payments shall be based on completed work acceptable to the Engineer.
- 7. The PAKYAW GROUP shall work at least 6 days a week excluding Public Holidays until such time as the Works are completed and accepted by the Engineer.
- 8. The PAKYAW GROUP shall take all reasonable precautions to prevent any disorderly conduct by or among the members. The Engineer may require the PAKYAW CONTRACTOR to remove from the works any group member who in the opinion of the Engineer misconducts himself or is incompetent.
- 9. The PAKYAW GROUP shall furnish a minimum of ____ and maximum of ____ workers unless directed by the Engineer.
- 10. The IMPLEMENTING AGENCY shall provide the Contractor with the necessary hand tools, wheelbarrows and steel scrapers for the duration of the works, The Replacement Cost of any Items misplaced by the PAKYAW GROUP shall be deducted from the contract payment,
- 11. The IMPLEMENTING AGENCY shall not be held liable for any obligation arising from the injury, sickness, disability or death of the group members.
- 12. A pakyaw contract creates no employer/employee relationship between the Government and the Pakyaw Group or any of its workers.