



Office/End-User: Bataan 3rd District Engineering Office

TIN:

9. The DPWH reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award without thereby incurring any liability to the affected bidder.

TOTAL

Price Validity:

Tel. No./Cellphone No./E-mail address



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
BATAAN 3RD DISTRICT ENGINEERING OFFICE
Temporary Headquarters, Bataan 2nd DEO Compound
Vicarville Subdivision, Bagong Silang, Balanga City, Bataan




April 25, 2025

**NOTICE OF PROCUREMENT
THRU ALTERNATIVE METHODS**

Please be informed that the Department of Public Works and Highways, Bataan 3rd District Engineering Office with office address at Temporary Headquarters, DPWH Bataan 2nd DEO Compound, Vicarville Subdivision, Bagong Silang, Balanga City, Bataan through the Bids and Awards Committee (BAC) shall be undertaking thru ***Small Value Procurement*** the hereunder project, pursuant to Section 53.9 of the Revised IRR of RA 9184, to wit:

Purchase Request No.	Description	Amount
2025-03-007 dated March 31, 2025	Procurement of Liquefied Petroleum Gas (LPG) (For Stocking) for Refilling of 50kgs and 11kgs Tanks to be used of Pavement Markings and Acetylene and Oxygen for the Application	PHP 109,767.00


HENRY JOHN U. MORADA
Assistant District Engineer
(BAC-Chairman)