

| Post-Award Contract Disclosure Summary Report | | | | | | | | |
|---|--|--|-------------------|--|----------------|----------------------------|----------------|---------------------|
| Procuring Entity | | DPWH Albay 1st District Engineering Office | | | | | | |
| Youtube Channel Name | | DPWH Albay 1st DEO Procurement Livestream | | | Youtube Handle | @DPWH.Albay1DEO | | |
| Youtube Channel URL | | https://www.youtube.com/@DPWH.Albay1DEO, | | | | | | |
| Project Name | | Approved Budget for the Contract | Contract Duration | Winning Contractor & Address | Contract Award | Date of Award & Acceptance | | Implementing Office |
| | | | | | | | | |
| I. | CIVIL WORKS | | | | | | | |
| 1 | 24FA0008 Construction of Rock Causeway, Saday, Barangay Alimsog, Santo Domingo, Albay | 69,299,999.41 | 162 | Hi-Tone Construction & Development Corp. , Lidong, Sto. Domingo, Albay | 66,874,565.00 | April 30, 2024 | April 30, 2024 | DPWH Albay 1st DEO |
| 2 | 24FA0015 Construction of Seawall, Barangay 3, Mallipot, Albay | 109,044,999.86 | 247 | DSB Constn & Supply, Inc / Jormand Constn & Supply (JV), Purok 2 Brgy. Bacayon, Bacacay, Albay | 103,563,139.38 | March 25, 2024 | April 1, 2024 | DPWH Albay 1st DEO |
| 3 | 24FA0016 Construction of Seawall, San Isidro, Mallipot, Albay | 109,044,999.69 | 247 | Makapa Corporation/8AR Construction & Development Corp. (JV), Purok 2 Hindi, Bacacay, Albay | 104,137,638.44 | March 25, 2024 | April 1, 2024 | DPWH Albay 1st DEO |
| 4 | 24FA0017 Construction of San Lorenzo Seawall (Phase 5), Tabaco City, Albay | 104,219,999.52 | 246 | Sanrho Builders Inc., Phase IV Velasco St., Doña Maria Subd.,Tagas, Daraga, Albay | 99,530,942.67 | March 25, 2024 | April 1, 2024 | DPWH Albay 1st DEO |
| 5 | 24FA0018 Construction of Flood Control (Road Dike) Protecting Maynonong Elementary School, Tiwi, Albay | 62,724,192.45 | 192 | 8AR Construction & Development Corp., Purok 2 Hindi, Bacacay, Albay | 60,139,705.50 | April 15, 2024 | April 15, 2024 | DPWH Albay 1st DEO |
| 6 | 24FA0019 Construction of River Control, Barangay Malolos, Malinao, Albay | 96,499,999.36 | 243 | Makapa Corporation, South Road1 Purok 4 Brgy. 16, East Washington, Legazpi City, Albay | 93,411,963.19 | April 4, 2024 | April 5, 2024 | DPWH Albay 1st DEO |
| 7 | 24FA0022 Construction of Flood Control Structure along Alimsog High School/Elementary School Alimsog, Sto. Domingo, Albay | 82,314,499.86 | 222 | Hi-Tone Construction & Development Corp., Lidong, Sto. Domingo, Albay | 79,381,044.89 | April 15, 2024 | April 15, 2024 | DPWH Albay 1st DEO |
| 8 | 24FA0023 Construction of River Control, Barangay Libod, Malinao, Albay | 96,499,999.29 | 243 | Makapa Corporation, South Road1 Purok 4 Brgy. 16, East Washington, Legazpi City, Albay | 93,411,584.03 | April 15, 2024 | April 15, 2024 | DPWH Albay 1st DEO |
| 9 | 24FA0024 Construction of Flood Control Structure, Inabuyan Alimsog, Sto. Domingo, Albay | 82,314,226.31 | 222 | Hi-Tone Construction & Development Corp., Lidong, Sto. Domingo, Albay | 79,433,229.05 | April 24, 2024 | April 24, 2024 | DPWH Albay 1st DEO |
| 10 | 24FA0025 Rehabilitation of Paved Road-Daang Maharlika Jct-Legazpi-Sto. Domingo-Tabaco-Camarines Sur Bdry Rd - K0565+243- K0565+415, K0565+702- K0566+140 | 60,288,374.88 | 187 | Steven Constn & Supply/ Omega Contracting & Devt Corp. (JV), P7 Teacher's Village, Bangkilingan, Tabaco City | 57,768,838.83 | April 15, 2024 | April 15, 2024 | DPWH Albay 1st DEO |
| 11 | 24FA0029 - Cluster 1 Rehabilitation/Construction/Extension Of River Control Protecting Basud Br., Sto. Domingo, Albay And Barangay 13, Bacacay, Albay | 72,974,961.09 | 207 | Jormand Constn & Supply, Purok 2 Brgy. Bacayon, Bacacay, Albay | 70,055,632.94 | June 6, 2024 | June 7, 2024 | DPWH Albay 1st DEO |
| 12 | 24FA0030 - Cluster 2 Construction/Extension Of Tiagao River Control And Sta. Cruz River Control (Downstream), Mallipot, Albay | 87,449,970.17 | 229 | Jormand Constn & Supply / Cajugotan Builders & Devt Corp., Purok 2 Brgy. Bacayon, Bacacay, Albay | 83,863,389.59 | June 6, 2024 | June 7, 2024 | DPWH Albay 1st DEO |
| 13 | 24FA0036-Cluster 4 Rehabilitation/Reconstruction Of Roads With Slips, Slope Collapse And Landslide Along Mt. Mayon Park Road Buang Tabaco City, Albay And Along Dm Jct-Legazpi-Sto. Domingo-Tabaco-Camarines Sur Bdry Rd , Tiwi, Albay | 58,102,109.78 | 193 | 8AR Construction & Development Corp., Purok 2 Hindi, Bacacay, Albay | 55,661,795.74 | June 7, 2024 | June 10, 2024 | DPWH Albay 1st DEO |
| 14 | 24FA0041 - Cluster 5 Construction Of Multi-Purpose Buildings At Malinao, Tiwi, Tabaco City And Mallipot, Albay | 52,469,991.05 | 180 | 8AR Construction & Development Corp., Purok 2 Hindi, Bacacay, Albay | 50,880,473.95 | July 3, 2024 | July 4, 2024 | DPWH Albay 1st DEO |
| 15 | 24FA0042Rehabilitation of Road, Sitio Balite to Sitio Banago, Barangay Alimsog, Santo Domingo, Albay | 59,399,999.81 | 137 | Hi Tone Constn & Devt Corp., Lidong, Sto. Domingo, Albay | 57,498,518.02 | June 24, 2024 | June 24, 2024 | DPWH Albay 1st DEO |

| Project Name | | Approved Budget for the Contract | Contract Duration | Winning Contractor & Address | Contract Award | Date of Award & Acceptance | | Implementing Office |
|--------------------------|---|-------------------------------------|----------------------|--|----------------|----------------------------|--------------------|------------------------|
| 16 | 24FA0044 - Cluster 6 Construction Of Flood Mitigation Facilities Along Kabilugan/Velasco/Bato River Basin (Lake Bicol), Matagbac, Pawa, Buang, Tabaco City And Construction Of Bongabong River Control, Tabaco City, Albay | 132,834,995.37 | 254 | Sanrho Builders Inc., Phase IV Velasco St., Doña Maria Subd., Tagas, Daraga, Albay | 127,520,391.90 | July 24, 2024 | July 26, 2024 | DPWH Albay 1st DEO |
| 17 | 24FA0049 - Cluster 10 Construction Of Multi-Purpose Buildings At Malilipot, Tiwi And Tabaco City, Albay | 64,349,821.39 | 180 | DSB Constn & Supply, Inc., Brgy. Hindi, Bacacay, Albay | 62,419,123.21 | July 29, 2024 | July 29, 2024 | DPWH Albay 1st DEO |
| 18 | 24FA0056 - Cluster 13 Asphalt Overlay Daang Maharilika Jct-Legazpi-Sto. Domingo-Tabaco-Camarines Sur Bdry Rd - K0560+395 - K0561+022, Malinao, Albay And Asphalt Overlay - Ligao-Tabaco Rd- K0520+379 - K0520+723, Tabaco City, Albay | 79,425,079.14 | 124 | WCS Construction Inc., #1 J & M Bldg., Rizal St., Legazpi City | 77,440,991.89 | August 5, 2024 | August 6, 2024 | DPWH Albay 1st DEO |
| 19 | 24FA0060 - Construction of San Lorenzo-Salvacion Seawall, Tabaco City, Albay | 109,044,999.03 | 260 | Sanrho Builders Inc., Phase IV Velasco St., Doña Maria Subd., Tagas, Daraga, Albay | 104,682,886.43 | September 12, 2024 | September 17, 2024 | DPWH Albay 1st DEO |
| II. GOODS AND SERVICES | | | | | | | | |
| | N/A | | | | | | | |
| III. CONSULTING SERVICES | | | | | | | | |
| | N/A | | | | | | | |

CERTIFICATION

We, the undersigned, hereby attest and certify under penalty of perjury that this report and all information submitted herein is true and correct to the best of our knowledge. We understand that should any information submitted prove to be inaccurate, erroneous, or incomplete, the necessary civil, criminal, and/or administrative sanctions, as may be applicable and proper, may be imposed against us individually.


EVA C. CLARINO
Procurement Unit Head


SALVADOR R. REMPILO
BAC Chairperson