



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ILOILO 1st
DISTRICT ENGINEERING OFFICE
Rizal St., Guimbal Iloilo

NOTICE OF ALTERNATIVE METHOD OF PROCUREMENT

NOTICE is hereby given that the DPWH, Iloilo 1st District Engineering Office will conduct an **Alternative Method of Procurement** through ***Negotiated Procurement (Small-Value Procurement)*** in accordance with Section 53.9 of the Revised IRR of RA 9184.

- a) Purchase Request No.: **2025-06-0116 DTD 6-18-25**
- b) Description: **SVP 25-0006 - Procurement of materials for use in resurfacing of low road shoulders at intermittent sections along Iloilo-Antique road and Resurfacing of unpaved carriageway at Guimbal-Igbaras-Tubungan-Leon Road**
- c) Location: **@ Conference Room, DPWH, Rizal St., Guimbal, Iloilo**
- d) Approved Budget for the Contract: **Php 631,050.00**
- e) Delivery Period: **25 Calendar Days**

The deadline for submission of the sealed and duly accomplished Request for Quotations (RFQ) will be on **July 3, 2025 at 10:00 a.m.** and shall be opened immediately thereafter. Quotations submitted through mail/fax will not be accepted.

Any request for additional information concerning this procurement activity shall be directed to:

PATRICK B. GIMENO
Head, Procurement Units
DPWH, Iloilo 1st DEO
Rizal St., Guimbal, Iloilo

Approved by:


JHAPHET T. DE MANUEL
BAC Chairperson

