

1100(10)	Conduit Boxes and Fittings	1	l.s	
1101(33)	Wires and Wirings Devices	1	l.s	
1102(1)	Panel Board with Main & Branch Breakers	1	l.s	
1103(1)	Lightning Fixtures	1	l.s	

**PROVISION OF EQUIPMENT FOR THE PAY ITEMS ITEMIZED BELOW:**

Description	Quantity	Unit	no. of hrs	PRICE QUOTATION
Plate Compactor	1	unit	2	
Backhoe	1	unit	4	
Concrete Vibrator	1	unit	3	
Pumpcrete	1	unit	1	
Bar Cutter	1	unit	15	
Bar Bender	1	unit	7	
Welding Machine	1	unit	1	
Cutting Outfit	1	unit	1	
Minor tools	1	l.s	1	
XXXXXXXXXXXXXXXXXXXXXXXXXXXX				
<b>TOTAL</b>				

Approved:

  
**MANELYN A. QUISMUNDO**  
 Chief, Planning & Design Section  
 BAC Chairperson

I/We quote on the item(s) at prices note above:

Noted:

  
**HECTOR S. MAGAWAY**  
 District Engineer

\_\_\_\_\_  
 Name and Signature





## REQUEST FOR QUOTATION

Please quote your lowest price on the item(s) listed below and submit your quotation duly signed by your representative not later than 10:00 A.M. of **August 4, 2025** in the return envelope attached herewith, to the BAC Secretariat for Goods and Services, DPWH, 1st DEO, Diplahan, Zamboanga Sibugay.

Project Name: 25GJI0111-Furnishing of labor including provision of equipment for use in Repair/Maintenance of DOTR Building Philippine Coast Guard Sub-Station Tandu Patao, Pob. Payao, Zamboanga Sibugay

Project Location : Tandu Patao, Pob. Payao, Zamboanga Sibugay

Approved Budget of Contract : **Php282,155.59**

<b>"PAKYAW" LABOR FOR THE PAY ITEMS ITEMIZED BELOW:</b>				
<b>PARTICULARS</b>				<b>PRICE QUOTATION</b>
<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Unit</b>	
B.5	Project Billboard	3	each	
B.7 (2)	Occupational Safety and Health Program	1	l.s	
801 (1)	Removal of Actual Structures/Obstruction	1	l.s	
803 (1) a	Structure Excavation (Common Soil)	25.92	cu.m	
804 (2)a	Embankment from Borrow, Common Soil	25.06	cu.m	
804(7)	Gravel Fill	1.73	cu.m	
900(1)a	Structural Concrete (ready Mix, Class A, 28 days)	10.64	cu.m	
902(1)a1	Reinforcing Steel, Def. (G-40)	514.48	kg	
902(1)a2	Reinforcing Steel, Def. (G-60)	1373.73	kg	
903(2)	Formworks and Falseworks	65.89	sq.m	
1001(9)	Storm Drianage and Downspot	1	l.s	
1003(1)a	4.5mm Fiber Cement Board on Metal Frame Ceiling	55.72	sq.m	
1003(11)	Fascia Board, 19mm Fiber Cement Board	36.08	mtr	
1007(1)b	Aluminum Glass Doors (Swing Type)	4.2	sq.m	
1008(1)a	Aluminum Glass Windows (Sliding Type)	4.32	sq.m	
1010(4)	Wooden Doors and Windows	1	l.s	
1013(2)b	Fabricated Metal Roofing Accessory (Flashing)	36.08	ln.m	
1013(2)c	Fabricated Metal Roofing Accessory (Gutter)	18.06	ln.m	
1014(1) (b2)	Pre-Painted Metal Sheets (long span at 0.427mm thk.)	49.46	sq.m	
1018(5)	Glazed Tiles	41.18	sq.m	
1018(2)	Unglazed Tiles	7.98	sq.m	
1027(1)	Cement Plaster Finish	156.72	sq.m	
1032(1)a	Painting Works(Masonry Painting)	156.72	sq.m	
1038(1)	Reflective Insulation	49.46	sq.m	
1046(2) a1	100mm CHB Non Load Bearing (incl. Reinforcing Steel)	78.36	sq.m	
1047(7)	Structural Steel	1	l.s	
	-x-x-x-Continue in Next Page-x-x-x			