



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
SOUTH MANILA DISTRICT ENGINEERING OFFICE
8th St. cor. Bonifacio Drive, Port Area, Manila



BAC RESOLUTION DECLARING CANCELLATION OF PROCUREMENT ACTIVITIES OF CONTRACT ID NO. 24GOH0040- PURCHASE OF ASPHALT MATERIALS FOR THE REPAIR AND MAINTENANCE OF NATIONAL ROADS WITHIN SMDEO JURISDICTION

RESOLUTION NO. 014-2025

WHEREAS, the Department of Public Works and Highways-South Manila District Engineering Office advertised the Invitation to Bid for the above stated Contract at the website of the DPWH and the PhilGEPS and at a conspicuous place at the premises of the Department of Public Works and Highways continuously for seven (7) calendar days starting on **June 6, 2025**;

WHEREAS, the said project has an Approved Budget for the Contract (ABC) amounting to **Four Million Nine Hundred Thirty Eight Thousand Five Hundred Pesos Only (PhP P 4,938,500.00)**;

WHEREAS, there was additional Scope of Works incorporated in the Program of Works resulting in changes in the Approved Budget for the Contract (ABC) of the above-mentioned project;

WHEREAS, the Bids and Awards Committee unanimously agreed to declare the cancellation of procurement activities due to revision of the program of works;


WHEREAS, pursuant to Section 35.6 of 2016 Revised IRR of R.A. 9184 which provides that without prejudice to Sec. 35.1 hereof, the BAC is authorized, upon consultation with the end-user unit, to cancel or terminate the conduct of procurement activities, **for any justifiable reason, such as but not limited to:** a) the physical and economic conditions have significantly changed so as to render the project no longer economically, financially, or technically feasible, as determined by the end-user unit; b) the project is no longer necessary as determined by the end-user unit; c) the source of funds for the project has been withheld or reduced through no fault of the PE; or d) brought about by the declaration of a State of Calamity, or implementation of community quarantine or similar restrictions.

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED that the above-mentioned project be cancelled.


RESOLVED, at the Office of SMDEO, this 10th day of June, 2025.


AUREALITA N. CABRERA
BAC-Chairperson


EDGAR ALLAN A. RAJIMNA
Provisional Member


DEOGRACIAS P. BARRIOS
Regular Member


LEONARD F. DE GUZMAN
Provisional Member


RUPERTO H. PINGOL
BAC, Vice-Chairperson

Approved by:


MANNY B. BULUSAN
District Engineer

Date Approved: 06/10/2025