



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
CAPIZ 1ST DISTRICT ENGINEERING OFFICE
Km. 1, Roxas City, Capiz



NOTICE

June 10, 2025

This notice is hereby issued to inform that due to the anticipated **LACK OF QUORUM** of the BAC members on June 11, 2025 (as per Section 12.30 of 2016 Revised IRR of RA9184), the deadline of submission and opening of bids is rescheduled on **June 16, 2025**.

The contract projects concerned is shown hereunder:

- 1) Purchase Request No: **2025-04-025 (Rebid)**
Contract Name: **Procurement and Delivery of Common Office Supplies to be used in the Maintenance Section**
Approved Budget for the Contract (ABC): **Php 284,345.00**
- 2) Purchase Request No: **2025-04-027 (Rebid)**
Contract Name: **Procurement and Delivery of Office Supplies to be used in this Office DPWH, Capiz 1st District Engineering Office**
Approved Budget for the Contract (ABC): **Php 849,530.00**

The new bidding schedule will be:

Activity	Date	Place
Deadline for the submission and receipt of bids	June 16, 2024 @ 10:00 A.M.	Bidding Room, Procurement Unit, DPWH Capiz 1 st District Engineering Office, Km. 1, Roxas City
Opening of bids	June 16, 2024 @ 10:00 A.M.	Bidding Room, Procurement Unit, DPWH Capiz 1 st District Engineering Office, Km. 1, Roxas City

This Notice shall form an integral part in the Bidding Documents.

For the information and guidance of all concerned.


ROSIEBY B. FLORES
Chief, Construction Section
BAC Chairperson

R06.12. NAA/RBF