

Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS **BATAAN 2ND DISTRICT ENGINEERING OFFICE** Vicarville Subdivision, Bagong Silang, Balanga City, Bataan, Region III



SUPPLEMENTAL BULLETIN NO. 2025-B2-055

June 11, 2025

NOTICE TO ALL PARTICIPATING BIDDERS

NAME OF PROJECT : 250	GCB02 :	Procurement of Materials and Other Accessories for Motorist Assistance of DPWH Bataan 2nd DEO
240	CB0131 :	Concreting of Sitio Mabato, Brgy. Daang Pare FMR, Brgy. Daang Pare, Orion, Bataan
240	CB0132 :	Concreting of Palutanin Road, Brgy. Sabatan FMR, Brgy. Sabatan, Orion, Bataan
240	CB0133 :	Concreting of Sitio Batangas III, Brgy. Liyang FMR, Brgy. Liyang, Pilar, Bataan
250	CB0113 :	Construction of School Building, Pilar Elementary School, Barangay Poblacion, Pilar, Bataan
250	C B0114 :	Construction of School Building, Cabog-Cabog Integrated School, Brgy. Cabog-Cabog, Balanga City, Bataan
250	CB0120 :	Construction of Flood Control Structure along Talisay River Sta 4 + 339 - Sta. 4 + 099, Balanga City, Bataan
250	CB0121 :	Preventive Maintenance - Secondary Roads - Roman Expressway - K0124 + 375.70 - K0124 + 412, K0125 + 254 - K0125 + 466, K0133 + 386 - K0133 + 480.30, Bataan 2nd District
250	CB0122 :	Preventive Maintenance - Secondary Roads - Roman Expressway - K0124 + 289.30 - K0124 + 375.70, Bataan 2nd District
250	CB0123 :	Preventive Maintenance - Secondary Roads - Roman Expressway - K0124 + 142 - K0124 + 289.30, Bataan 2nd District

SUBJECT : Resetting of Dropping and Opening of Bids

This Supplemental Bulletin is being issued to reset the Dropping and Opening of Bids for the abovementioned projects due to Revision of Program of Works (POW), Plans and Specifications, from June 18, 2025 to June 24, 2025 as per Resolution No. 2025-158 dated June 11, 2025.

This shall form an integral part of the Bidding Documents.

For the information and guidance of all concerned.

Approved:

SGD. LORENZO A. PAGTALUNAN OIC – Assistant District Engineer BAC Chairperson

NOTED: