



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE VI
Fort San Pedro, Iloilo City



Contract ID No.: 24GG052

Contract Name: Procurement of Services for the Conduct of Traffic Count for Maayon Bypass Road, Alaguisoc – Piña Road, Piña – Suclaran Road, and Concordia – Oracon – Botconaway Road in Region VI

NOTICE OF RESETTING OF OPENING OF BIDS

To all participating bidders:

In line with the government's commitment to good governance and its effort to adhere to the principle of transparency in its procurement processes, notice is hereby issued to all participating bidders for the above-mentioned project that the scheduled opening of bids today is hereby postponed due to the scheduled Regional Coordination Meeting in DPWH Iloilo 4th District Engineering Office. Consequently, the new schedule of the opening of bids is hereby reset on **July 02, 2025 @ 10:00 AM**.

For the guidance, notice and information of all concerned.

Iloilo City, July 01, 2025.


MARILOU G. ZAMORA
BAC Chairperson