Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE VI
Fort San Pedro, Iloilo City

BAGONG PILIPINAS

RESOLUTION OF THE REGIONAL BAC, DPWH, REGION VI, ILOILO CITY TO CANCEL
CONTRACT ID NO. 25GG024 — PROCUREMENT OF VARIOUS DPWH DESIGN AND
ANALYSIS SYSTEM SOFTWARE PROGRAMS INCLUDING ON-SITE TRAININGS FOR USE
IN THE PLANNING AND DESIGN DIVISION, DPWH REGIONAL OFFICE V1, ILOILO CITY

BAC RESOLUTION

WHEREAS, Contract ID No. 25GG024- Procurement of Various DPWH Design and Analysis
System Software Programs including on-site trainings for use in the Planning and Design Division,
DPWH Regional Office VI, Iloilo City, was advertised and posted the same at the DPWH Website, the
PhIlGEPS and conspicuous places at the premises of the DPWH Regional Office VI last July 17, 2025;

WHEREAS, the aforementioned contract was requested by the Chief, Planning and Design
Diudsion to be procured through public bidding, opening of bids will be on August 5, 2025, with an
Approved Budget for the Contract (ABC) of Php 5,720,000.00;

WHEREAS, on July 18,2025, the Chief, Planning and Design Division, this Office, issued a
Memorandum requesting for the cancellation of the procurement activities since the Bureau of Design is
yet to issue the necessary certification in accordance with Department Order 100, series of 2018.

NOW THEREFORE, be it RESOLVED as it is hereby RESOLVED, for and in consideration of
the foregoing premises, to recommend cancellation of the advertisement of Contract ID No. 25GG024-
Procurement of Various DPWH Design and Analysis System Software Programs including on-site
trainings for use in the Planning and Design Division, DPWH Regional Office VI, Iloilo City.

UNANIMOUSLY APPROVED this 18" day of July 2025, at Iloilo City, Philippines.
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Office of the Regional Director
Date Approved:

=




