



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
**MOUNTAIN PROVINCE SECOND
DISTRICT ENGINEERING OFFICE**
Natonin, Mountain Province



NOTICE OF POSTPONEMENT

June 18, 2025

Subject: **Postponement of Pre-Bid Conference**

This notice is issued to postpone the pre-bid conference for the following contracts due to the lack of quorum in the Bids and Awards Committee:

- **25GPM04:** Supply and delivery of Solar Studs and Purchase of Coring Machine with Accessories for its installation to be used along various roadlines of DPWH-MPSDEO
- **25GPM05:** Supply, delivery and installation of Tapered Solar Led Lighting within the compound of Mountain Province Second District Engineering Office

Pre-Bid Conference will be postponed as follows:

FROM

TO

June 18, 2025/10:00 A.M.

June 19, 2025/12:00 P.M.

This Bid Bulletin shall form an integral part of the said Bidding Documents.
For the guidance and information of all concerned.

JONNEL K. EMENGA
BAC Chairman

CAR 19 HTC