



NOTICE OF POSTPONEMENT

July 18, 2025

**TO : ALL PARTICIPATING BIDDERS
OBSERVERS**

25GLJ05 : Procurement of One (1) Lot: Supply and Delivery of Information and Communication Technology Equipment for use in DPWH Davao del Norte 2nd District Engineering Office, Tagum City

Please be informed that the **Dropping/Submission and Opening of Bids** for the above-mentioned project which was scheduled **July 24, 2025** is hereby **reset** on **July 25, 2025**, **same time and venue**, *due to non-quorum of the BAC Members.*

For the guidance and information of all concerned.

ARIS L. ROCETE
Chief, Construction Section
BAC Vice-Chairperson
DPWH Davao del Norte 2nd District Engineering Office

R11.18 APPE/NLA