

Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS TACLOBAN CITY DISTRICT ENGINEERING OFFICE

BAGONG PILIPINAS

New Bus Terminal, Brgy. 91, Abucay, Tacloban City

NOTICE OF POSTPONEMENT

June 17, 2025

Subject: Postponement of Opening of Bids for Contract ID Nos. RFQ-25GIM0008, RFQ-25GIM0009, RFQ-25GIM0010 & RFQ-25GIM0011.

This notice of postponement is issued to notify PROSPECTIVE BIDDERS that the opening of bids will be Postponed due to **non-quorum** for the above Stated Contracts, as follows:

Contract ID No.	Procurement Activities	FROM (as advertised in PhilGEPS and Website)	TO (as Revised)
RFQ-25GIM0008, RFQ-25GIM0009, RFQ-25GIM0010, & RFQ-25GIM0011	Opening of Bids	June 17, 2025 after 9:00 A.M.	June 19, 2025 after 9:00 A.M.

For information and guidance to all concern.

REYNALDO B. DE GUZMAN BAC Chairperson

RO.16 RIC/MPB