



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**TACLOBAN CITY DISTRICT ENGINEERING OFFICE**  
New Bus Terminal, Brgy. 91, Abucay, Tacloban City



**NOTICE OF CANCELLATION**  
July 7, 2025

**Subject: Cancellation of Posted Request for Quotation (RFQ) and its Procurement Activities for RFQ-25GIM0015.**

NOTICE is hereby issued **CANCELLING the Posted request for Quotation (RFQ) and ITS PROCUREMENT ACTIVITIES** in connection with the public bidding of the herein project:

CONTRACT ID No.	PROCUREMENT ACTIVITY	SCHEDULE	NOTICE	REASON
<b>RFQ-25GIM0015-</b> Supply/Procurement of Construction Supplies for the use of Maintenance Section, DPWH- TCDEO, New Bus Terminal, Brgy. 91, Abucay, Tacloban City	Posting of RFQ  Receipt Dropping & Opening of Bids	July 1, 2025  July 8, 2025	CANCELLED	<b>Revision/Correction of Item Description, Unit &amp; Specification</b>  <b>Item No. 13</b> <b>From: Adjustable</b> <b>Big Heavy Duty</b> <b>To: Adjustable</b> <b>Wrench 12"</b>  <b>Item No. 14 &amp; 15</b> <b>From: Pc, Range</b> <b>Big</b> <b>To: Set, Wrench (8-</b> <b>32 mm)</b>  <b>Item No. 16</b> <b>From: Pc, Range Big</b> <b>To: Set, Wrench (6",</b> <b>8", 10", 12")</b>  <b>Item No. 17</b> <b>From: Pc</b> <b>To: Set</b>  <b>Item No. 23</b> <b>From: Steel Tape</b> <b>To: 5 meters (steel</b> <b>measuring tape</b>

For information and guidance of all concern.

**REYNALDO B. DE GUZMAN**  
BAC Chairperson

RO.16 RIC/MPB