

Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS TACLOBAN CITY DISTRICT ENGINEERING OFFICE

New Bus Terminal, Brgy. 91, Abucay, Tacloban City



NOTICE OF CANCELLATION

August 4, 2025

Subject: Cancellation of Posted Request for Quotation (RFQ) and its Procurement Activities for RFQ-25GIM0019.

NOTICE is hereby issued **CANCELLING the Posted request for Quotation (RFQ) and ITS PROCUREMENT ACTIVITIES** in connection with the public bidding of the herein project:

CONTRACT ID No.	PROCUREMENT ACTIVITY	SCHEDULE	NOTICE	REASON
RFQ-25GIM0019- Supply/Procurement of Machine Tools for the use of Maintenance Section, DPWH- TCDEO, New Bus Terminal, Brgy. 91, Abucay, Tacloban City	Posting of RFQ Receipt Dropping & Opening of Bids	July 29, 2025 August 5, 2025	CANCELLED	1.Revision/Correction of Quantity Item No. 3 From: (Transmission Lifter) Qty. 2 To: (Transmission Lifter) Qty. 1 2. Lacking of Item Specifications

For information and guidance of all concern.

REYNALDO B. DE GUZMAN BAC Chail person

RO.16 RIC/MPB