

Post-Contract Award Disclosure Summary Report

Procuring Entity	: DPWH Regional Office NCR			
Reporting Period	From	May 2, 2025	To	May 31, 2025
YouTube Channel Name	: DPWH Regional Office NCR Procurement LS		YouTube Handle	: @DPWH.RO.NCR
YouTube Channel URL	: https://www.youtube.com/@DPWH.RO.NATIONALCAPITALREGION			

I. CIVIL WORKS

No.	Contract ID and Name	Approved Budget for the Contract	Mode of Procurement	Winning Bidder's Information		Awarded Contract Price	Date of Award (Issuance)	Date of Acceptance (Conforme)	Contract Period	IU
				Name	Official Address					
1	Contract ID No. 24000218 - Upgrading of Sunog Apog Pumping Station	96,499,439.13	Competitive Bidding	Le Bron Construction	C-301 B Zen Towers, Tower 2, 1111 Natividad Lopez St., Brgy. 659-A, Ermita, Manila	94,373,476.46	6-May-25	6-May-25	360 CD	NCR
2	Contract ID No. 24000224 - Establishment of the DOST-NCR Science and Technology Resource and Incubation Center (STRIC)	143,569,555.58	Competitive Bidding	MSB Vitug Construction	#6 Bangkal St., Amparo Village, Caloocan City	140,440,883.86	6-May-25	6-May-25	360 CD	NCR
3	Contract ID No. 25000015 - Rehabilitation/Major Repair of Permanent Bridges - Magallanes Flyover (Manila-Cubao) (B04985LZ) along EDSA-Magallanes Flyover	7,719,622.32	Competitive Bidding	Le Bron Construction	C-301 B, Zen Towers, Tower 2, 1111 Natividad Lopez St., Brgy. 659-A, Ermita, Manila	7,634,225.13	20-May-25	20-May-25	75 CD	NCR
4	Contract ID No. 25000040 - Construction of HHSG PA Administration Building, Fort Andres Bonifacio, Taguig City, Phase III	28,944,347.64	Competitive Bidding	Twentysix Construction Inc.	Unit 705, Prime Land, Madrigal Business Park, Market St., Ayala Alabang, Muntinlupa City	28,335,426.04	20-May-25	20-May-25	180 CD	NCR
5	Contract ID No. 25000070 - Construction of National Security Council Building, V. Luna Avenue, Quezon City (Phase III)	96,497,671.25	Competitive Bidding	Arcega Acuzar Construction and Development Corporation/ Kael Construction and Supply (JV)	Roman Superhighway, Tacla St., Upper Imelda, Samal, Bataan	94,562,008.35	20-May-25	20-May-25	300 CD	NCR
6	Contract ID No. 25000071 - Construction of 9-Storey with Roof Deck-Main Academic Building, Polytechnic University of the Philippines (PUP), A. Mabini	96,499,921.25	Competitive Bidding	Spiderone Construction Company Ltd.	Unit 402 Citi Centre Bldg., Km. 17, Ortigas Ave. Ext., Brgy. Sto. Domingo, Calanta, Rizal	94,511,765.60	22-May-25	22-May-25	240 CD	NCR



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
NATIONAL CAPITAL REGION
2nd Street, Port Area, Manila



June 3, 2025

MEMORANDUM

FOR : EMY P. ABELLO
Engineer IV
This Region

SUBJECT : Submission of Livestreaming Report

Relative to the above subject, submitted is the Procurement Activities (Pre-Bid Conference and Opening) Livestreaming Report of this Regional Office for the month of May 2025 duly accomplished in the prescribed format.

For your information and ready reference

RICHARD F. DACORROON
Information Technology Officer I

NCR AMJ/RFD

Procurement Activities Livestream Summary Report

Procuring Entity	:	DPWH Regional Office NCR			
Reporting Period	:	From	May 2, 2025	To	May 30, 2025
YouTube Channel Name	:	DPWH Regional Office NCR Procurement LS		YouTube Handle	: @DPWH.RO.NCR
YouTube Channel URL	:	https://www.youtube.com/channel/UCCsPHW3vxRBysm49a-tQDfg			

I. CIVIL WORKS

No.	Project Name	Procurement Activity	Date	Time	YouTube Video URL	No. of Views
1	24O00231- Rehabilitation of Drainage System- Phase I- Marikina Polytechnic College	Pre-Bid Conference	21-May-25	9:00 AM	https://youtube.com/live/F00y4C1dOEo	21
2	25O00008- Retrofitting/ Strengthening of Permanent Bridges- Makati-Mandaluyong Br. (B04891LZ) along Makati-Madaluyong Br.	Pre-Bid Conference	21-May-25	9:00 AM	https://youtube.com/live/F00y4C1dOEo	21
3	25O00127- Rainwater Collector System	Pre-Bid Conference	21-May-25	9:00 AM	https://youtube.com/live/F00y4C1dOEo	21

II. GOODS AND SERVICES

No.	Project Name	Procurement Activity	Date	Time	YouTube Video URL	No. of Views
1	25GZ00003 - Supply and Installation of Supervisory Control and Data Acquisition (SCADA) for Rehabilitated Pumping Stations	Opening of Bids	27-May-25	9:00 AM	https://youtube.com/live/no7idZpVvm0	11
2	2025-05-017 - (1 LOT) Procurement of fifteen (15) pcs. Fire Extinguisher and sixteen (16) others for use of DPWH-NCR	Opening of Bids	27-May-25	9:00 AM	https://youtube.com/live/no7idZpVvm0	11
3	2025-05-018 - (1 LOT) Procurement of one hundred fifty (150) rolls Mylar Film and seven (7) others for use of DPWH-NCR	Opening of Bids	27-May-25	9:00 AM	https://youtube.com/live/no7idZpVvm0	11
4	2025-05-019 - (1 LOT) Procurement of one thousand (1,000) pcs Polo Shirt and one (1) other for the 127th Celebration of Independence Day	Opening of Bids	27-May-25	9:00 AM	https://youtube.com/live/no7idZpVvm0	11

5	2025-05-020 - (1 LOT) Procurement of meals for the 127th celebration of Independence Day	Opening of Bids	27-May-25	9:00 AM	https://youtube.com/live/no7idZpVvm0	11
6	2025-05-021 - (1 LOT) Procurement of three (3) pcs. Heavy duty track lights and twenty-three (23) other for the 127th Celebration of Independence Day	Opening of Bids	27-May-25	9:00 AM	https://youtube.com/live/no7idZpVvm0	11
III. CONSULTING SERVICES						
No.	Project Name	Procurement Activity	Date	Time	YouTube Video URL	No. of Views

CERTIFICATION

We, the undersigned, hereby attest and certify under penalty of perjury that this report and all information submitted herein is true and correct to the best of our knowledge. We understand that should any information submitted prove to be inaccurate, erroneous, or incomplete, the necessary civil, criminal, and/or administrative sanctions, as may be applicable and proper, may be imposed against us individually.

Engr. EMY P. ABELLO

Procurement Unit Head

Date: June 3, 2025**Atty. JORD ACHAES R. DAVID**

BAC Chairperson

Date: June 3, 2025