

Department of Public Works and Highways (DPWH)

Contract ID : **16AD0086**

Contract Name / Location : **PACKAGE 1-1. Opening of Palali-Tangilig FMR, Brgy. Banga, Sugpon, I.Sur, 2. Concreting of Balbalayang FMR, Brgy. Balbalayang, Sugpon, I.Sur, 3. Opening of Batugan-Pucawan FMR, Brgy. Capayan, Sugpon, I.Sur, 4. Concreting of Danac FMR, Brgy. Danac, Sugpon, I.Sur**

ABSTRACT OF BIDS AS CALCULATED

Approved Budget for the Contract P 7,840,000.00

Sheet No.:
Date : June 24, 2016
Time : 2:00 P.M.

Name of Bidder 1	MAK-JAY CONSTRUCTION	
Total Amount of Bid	P 7,740,005.19	
Form of Bid Security	Bid Securing Declaration	
Bank / Company		
Bond Number		
Official Receipt Number		
Validity Period		
Bid Security Amount	P	
Required Bid Security	P	
Sufficient / Insufficient		
Remarks	complying	

RICARDO A. TORCUATO JR.
Engineer III
BAC Chairman

RICARDA C. PANDE
Administrative Officer V
BAC Vice Chairman

MARIO P. BRANO
Engineer III
BAC Regular Member

ARNEL H. GABUAT
Engineer II
BAC Provisional Member
(for all types of projects)

ANTONIO R. PESCADOR
Engineer II
BAC Provisional Member

PROSPERO F. ALINIO, JR.
Engineer III
Head, BAC Secretariat

OBSERVERS: