## Department of Public Works and Highways

Contract ID No. Contract Name Location of the Contract

17BI0013

Improvement/Widening of National Roads-N1 Daang Maharlika (LZ) K0248+520-K0248+913

Bambang, Nueva Vizcaya

Nueva Vizcaya District Engineering Office Bayombong, Nueva Vizcaya

## ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)

(After the Evaluation of Bids)

January 13, 2017

Approved Budget for the Contract		₱ 12,691,000.00		
Date and Time of Opening of Bids Place of Opening of Bids		January 5, 2017 @ 2:00 PM DPWH-NV 1ST DEO		
NAME OF BIDDERS		BIDDER 1	BIDDER 2	BIDDER 3
		BRG CONSTRUCTION	G.M. PAJARILLAGA	
			<b>CONSTRUCTION &amp; SUPPLY</b>	
Total Amount of Bid as Read	₽	12,170,669.00	12,183,135.09	
Total Amount of Bid as Calculated	₽	12,170,669.00	12,182,943.09	
Form of Bid Security		Bid Securing Declaration		
Bank/Company				
Number				
Validity Period				
Bid Security Amount	₽			
Required Bid Security	₽			
Sufficient / Insufficient				
Remarks		Complying	Complying	
		ING	<u> </u>	

DANILO A. BERNABE

Engineer III BAC Chairman

BAYANI F. MOLINA Engineer II

Provisional Member-End User

ROGELIO<sup>O</sup> Engineer III Vice-Chairman

GLENDA Q.SARENO Engineer II Head, BAC-TWG

VERONI¢A G. LEODIVICO Administrative Officer V Regular Member VALENTINO B. SARENO Engineer III Provisional Member