

Contract ID No. : 17BI0014  
 Contract Name : Road Upgrading (Unpaved to Paved)-Tertiary, Bambang-Kasbu-Solano, K0323+656-K0324+127.20  
 Location of the Contract : Runruno, Quezon, Nueva Vizcaya

Nueva Vizcaya District Engineering Office  
 Bayombong, Nueva Vizcaya


**ABSTRACT OF BIDS AS CALCULATED (CIVIL WORKS)**

(After the Evaluation of Bids)


Date Prepared: January 13, 2017

Approved Budget for the Contract : ₱ 26,025,860.00  
 Date and Time of Opening of Bids : January 10, 2017 @ 2:00 PM  
 Place of Opening of Bids : DPWH-NV 1ST DEO


NAME OF BIDDERS		BIDDER 1 JANN-NORRIS CONSTRUCTION & SUPPLIES	BIDDER 2	BIDDER 3
Total Amount of Bid as Read	P	24,969,210.00		
Total Amount of Bid as Calculated	P	24,969,209.98		
Form of Bid Security		Bid Securing Declaration		
Bank/Company				
Number				
Validity Period				
Bid Security Amount	P			
Required Bid Security	P			
Sufficient / Insufficient				
Remarks		Complying	Complying	Complying

  
**DANILO A. BERNABE**  
 Engineer III  
 BAC Chairman

**ROGELIO O. MARATA**  
 Engineer III  
 Vice-Chairman

  
**VERONICA G. LEODIVICO**  
 Administrative Officer V  
 Regular Member

**VALENTINO B. SARENO**  
 Engineer III  
 Provisional Member

  
**BAYANI F. MOLINA**  
 Engineer II  
 Provisional Member-End User

**GLEND A. SARENO**  
 Engineer II  
 Head, BAC-TWG