

**Contract ID:** 17L0-0010  
**Contract Name:** Widening (4 to 6 Lanes) of Daang Maharlika (MN), Including RROW (Brgy. Banlag-Brgy. Olaycon Section) Compostel Valley 1st LD, as per RBIA Station Lim Sta.1399+560 to 1401+000, Sta.1401+000 to 1402+061  
**Location of the Contract:** Compostela Valley 1st LD

**Department of Public Works and Highways**


**ABSTRACT OF BIDS  
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City Date and Time of Opening of Bids: November 15, 2016, 1:00 P.M.  
APPROVED BUDGET FOR THE CONTRACT : Php 119,079,070.00 Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			AB APONESTO CONST. PARTS & SUPPLY	ALGON ENGINEERING CONST. CORP.	ALZAM ENTERPRISES	GRACE CONSTRUCTION CORP.	GVDPM CONSTRUCTION CORP.
<b>TOTAL AMOUNT OF BID</b>	Original Bid Amount	Php	<b>117,696,151.53</b>	<b>118,476,729.65</b>	<b>119,019,460.62</b>	<b>118,645,158.73</b>	<b>118,389,912.98</b>
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
<b>REMARKS - Overall Rating: Passed or Failed</b>			Passed	Passed	Passed	Passed	Passed

  
**LORENZO M. YUMANG**  
Chief, Equipment Management Division  
BAC Chairman


  
**TEOFILA U. TAN**  
Chief, Planning and Design Division  
BAC Vice Chairman

  
**ZOSIMO C. CULLA**  
Chief, Administrative Division  
Regular Member

  
**JERMIE S. TEVES**  
Engineer IV  
Head, BAC-TWG

  
**JULIUS V. ANG-OS**  
Chief, QA Division  
Provisional Member  
(For all types of procurement)

  
**ANNIE E. VALLES**  
State Auditor IV  
Commission on Audit (COA)  
Observer

  
**ELIAS P. BERMEJO**  
Chief, Construction Division  
Provisional Member  
(End-user for Construction projects)

Observer

**Contract ID:** 17L0-0010  
**Contract Name:** Widening (4 to 6 Lanes) of Daang Maharlika (MN), Including RROW (Brgy. Banlag-Brgy. Olaycon Section) Compostel Valley 1st LD, as per RBIA Station Lim Sta.1399+560 to 1401+000, Sta.1401+000 to 1402+061  
**Location of the Contract:** Compostela Valley 1st LD

**Department of Public Works and Highways**

**ABSTRACT OF BIDS  
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City  
APPROVED BUDGET FOR THE CONTRACT : **Php 119,079,070.00**

Date and Time of Opening of Bids: November 15, 2016, 1:00 P.M.  
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			ITP CONSTRUCTION, INC.	MAVERICK BUILDERS, INC.	P.L. SEBASTIAN CONSTRUCTION	PHILWORKS CONSTRUCTION SUPPLY	ULTICON BUILDERS, INC.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	118,732,668.73	118,028,117.11	118,910,904.53	118,879,070.00	118,840,921.58
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed


  
**LORENZO M. YUMANG**  
Chief, Equipment Management Division  
BAC Chairman


  
**TEOFILA U. TAN**  
Chief, Planning and Design Division  
BAC Vice Chairman

  
**ZOSIMO C. CULLA**  
Chief, Administrative Division  
Regular Member

  
**JERMIE S. TEVES**  
Engineer IV  
Head, BAC-TWG

  
**JULIUS V. ANG-QS**  
Chief, QAH Division  
Provisional Member  
(For all types of procurement)

  
**ANNIE E. VALLES**  
State Auditor IV  
Commission on Audit (COA)  
Observer

  
**ELIAS P. BERMEJO**  
Chief, Construction Division  
Provisional Member  
(End-user for Construction projects)

Observer

**Contract ID:** 17L0-0010  
**Contract Name:** Widening (4 to 6 Lanes) of Daang Maharlika (MN), Including RROW (Brgy. Banlag-Brgy. Olaycon Section) Compostel Valley 1st LD, as per RBIA Station Lim Sta.1399+560 to 1401+000, Sta.1401+000 to 1402+061  
**Location of the Contract:** Compostela Valley 1st LD

**Department of Public Works and Highways**

**ABSTRACT OF BIDS  
AS READ**


IMPLEMENTING OFFICE : Regional Office XI, Davao City  
APPROVED BUDGET FOR THE CONTRACT : **Php 119,079,070.00**  
Date and Time of Opening of Bids: November 15, 2016, 1:00 P.M.  
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS		WEE ENG CONSTRUCTION, INC.				
TOTAL AMOUNT OF BID	Original Bid Amount	Php	118,725,502.59			
	Discount					
	Discounted Bid Amount	Php				
FORM OF BID SECURITY			Bid-Securing Declaration			
REQUIRED BID SECURITY		Php				
AMOUNT BID SECURITY SUBMITTED		Php				
SUFFICIENT / INSUFFICIENT			Sufficient			
VALIDITY PERIOD						
ISSUING COMPANY / BANK						
OFFICIAL RECEIPT NO.						
CALLABLE ON DEMAND						
REMARKS - Overall Rating: Passed or Failed			Passed			

  
**LORENZO M. YUMANG**  
Chief, Equipment Management Division  
BAC Chairman


  
**TEOFILA U. TAN**  
Chief, Planning and Design Division  
BAC Vice Chairman

  
**ZOSIMO C. CULLA**  
Chief, Administrative Division  
Regular Member

  
**JULIUS V. ANO-OS**  
Chief, QAH Division  
Provisional Member  
(For all types of procurement)

  
**ELIAS P. BERMEJO**  
Chief, Construction Division  
Provisional Member  
(End-user for Construction projects)

  
**JERMIE S. TEVES**  
Engineer IV  
Head, BAC-TWG

  
**ANNIE E. VALLES**  
State Auditor IV  
Commission on Audit (COA)  
Observer

Observer



**Department of Public Works and Highways**

**Contract ID:** 17L0-0010  
**Contract Name:** Widening (4 to 6 Lanes) of Daang Maharlika (MN), Including RROW (Brgy. Banlag-Brgy. Olaycon Section) Compostel Valley 1st LD, as per RBIA Station Limit Sta.1399+560 to 1401+000, Sta.1401+000 to 1402+061  
**Location of the Contract:** Compostela Valley 1st LD

**Office of the Regional Director**  
Regional Office XI, Davao City

**ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)**  
**Date Prepared:** November 22, 2016


Approved Budget for the Contract : **Php 119,079,070.00**  
Date and Time of Opening of Bids : November 15, 2016, 1:00 P.M.  
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		AB APONESTO CONST. PARTS & SUPPLY	MAVERICK BUILDERS, INC.	GRACE CONSTRUCTION CORP.	WEE ENG CONSTRUCTION, INC.	ULTICON BUILDERS, INC.
Total Amount of Bid as Read	P	117,696,151.53	118,028,117.11	118,645,158.73	118,725,502.59	118,840,921.58
Total Amount of Bid as Calculated	P	<b>115,506,656.30</b>	<b>118,028,117.11</b>	<b>118,645,158.73</b>	<b>118,725,502.59</b>	<b>118,840,921.58</b>
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive

  
**LORENZO M. YUMANG**  
Chief, Equipment Management Division  
BAC Chairman

  
**TEOFILA U. TAN**  
Chief, Planning and Design Division  
BAC Vice Chairman

  
**ZOSIMO C. CULLA**  
Chief, Administrative Division  
Regular Member

  
**JULIUS V. ANO-OS**  
Chief, QA Division  
Provisional Member  
(For all types of procurement)

  
**ELIAS P. BERMEJO**  
Chief, Construction Division  
Provisional Member  
(End-user for Construction projects)

  
**JERMIE S. TEVES**  
Engineer IV  
Head, BAC-TWG

Observer

Observer

**Department of Public Works and Highways**

**Contract ID:** 17L0-0010  
**Contract Name:** Widening (4 to 6 Lanes) of Daang Maharlika (MN), Including RROW (Brgy. Banlag-Brgy. Olaycon Section) Compostel Valley 1st LD, as per RBIA Station Limit Sta.1399+560 to 1401+000, Sta.1401+000 to 1402+061  
**Location of the Contract:** Compostela Valley 1st LD

**Office of the Regional Director**  
Regional Office XI, Davao City

**ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)**  
**Date Prepared:** November 22, 2016


Approved Budget for the Contract : **Php 119,079,070.00**  
Date and Time of Opening of Bids : November 15, 2016, 1:00 P.M.  
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		PHILWORKS CONSTRUCTION SUPPLY	P.L. SEBASTIAN CONSTRUCTION	GVDPM CONSTRUCTION CORP.	ALGON ENGINEERING CONST. CORP.	ITP CONSTRUCTION, INC.
Total Amount of Bid as Read	P	118,879,070.00	118,910,904.53	118,389,912.98	118,476,729.65	118,732,668.73
Total Amount of Bid as Calculated	P	<b>118,879,081.09</b>	<b>118,910,904.53</b>			
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	<b>Non-Responsive</b>	<b>Non-Responsive</b>	<b>Non-Responsive</b>
Bank / Company				Lacking items	Due to incorrect	Due to No amount
Number				500(1)b1 & 500(1)b3	quantity for item	in words for item
Validity Period					622(1)a	103(1)A
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient			
Remarks		Complying/Responsive	Complying/Responsive	Non-Responsive	Non-Responsive	Non-Responsive


  
**LORENZO M. YUMANG**  
Chief, Equipment Management Division  
BAC Chairman

  
**TEOFILA U. TAN**  
Chief, Planning and Design Division  
BAC Vice Chairman

  
**ZOSIMO C. CULLA**  
Chief, Administrative Division  
Regular Member

  
**JULIUS V. ANO-OS**  
Chief, QA Division  
Provisional Member  
(For all types of procurement)

  
**ELTAS P. BERMEJO**  
Chief, Construction Division  
Provisional Member  
(End-user for Construction projects)

  
**JERMIE S. TEVES**  
Engineer IV  
Head, BAC-TWG

Observer

Observer

**Department of Public Works and Highways**

**Contract ID:** 17L0-0010  
**Contract Name:** Widening (4 to 6 Lanes) of Daang Maharlika (MN), Including RROW (Brgy. Banlag-Brgy. Olaycon Section) Compostel Valley 1st LD, as per RBIA Station Limit Sta.1399+560 to 1401+000, Sta.1401+000 to 1402+061  
**Location of the Contract:** Compostela Valley 1st LD

**Office of the Regional Director**  
Regional Office XI, Davao City

**ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)**  
**Date Prepared:** November 22, 2016


Approved Budget for the Contract : **Php 119,079,070.00**  
Date and Time of Opening of Bids : November 15, 2016, 1:00 P.M.  
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		ALZAM ENTERPRISES				
Total Amount of Bid as Read	P	119,019,460.62				
Total Amount of Bid as Calculated	P					
Form of Bid Security:		<b>Non-Responsive</b>				
Bank / Company		Due to no quantity				
Number		for items 622(1)a,				
Validity Period		& 622(3)a				
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient						
Remarks		Non-Responsive				

  
**LORENZO M. YUMANG**  
Chief, Equipment Management Division  
BAC Chairman

  
**TEOFILA U. TAN**  
Chief, Planning and Design Division  
BAC Vice Chairman

  
**ZOSIMO C. CULLA**  
Chief, Administrative Division  
Regular Member

  
**JULIUS V. ANO-OS**  
Chief, QA/QC Division  
Provisional Member  
(For all types of procurement)

  
**ELIAS P. BERMEJO**  
Chief, Construction Division  
Provisional Member  
(End-user for Construction projects)

  
**JERMIE S. TEVES**  
Engineer IV  
Head, BAC-TWIG

Observer

Observer