



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
CAGAYAN 3RD DISTRICT ENGINEERING OFFICE
Tuguegarao City, Cagayan



Contract ID : **25BD0035 – Re-ad**
Contract Name : **Organizational Outcome 1: Ensure Safe and Reliable National Road System - Network Development Program - Construction of By-Pass and Diversion Roads - Solana Diversion Road Phase III**
Location of the Contract : **Solana, Cagayan**

ABSTRACT OF BIDS AS CALCULATED
(after the Evaluation of Bids)

Approved Budget for the Contract: **P14,662,210.00**
Date & Time of Opening of Bids: **April 04, 2025 @ 9:00 A.M**
Place of Opening of Bids: **DPWH-CTDEO**

Sheet No. **-1-**
Date : **April 08, 2025**
Time :

NAME OF BIDDERS		S.T. MADRID BUILDERS OPC	5MJ'S CONSTRUCTION		
TOTAL AMOUNT OF BID/DISCOUNTED BID	Php	14,513,929.22	14,590,989.05		
FORM OF BID SECURITY		BSD dated 03-31-25	BSD dated 04-01-25		
BANK / COMPANY					
NUMBER					
VALIDITY PERIOD		120 CD	120 CD		
BANK GUARANTEE / BID					
BID SECURITY AMOUNT					
REQUIRED SECURITY AMOUNT					
SUFFICIENT/INSUFFICIENT					
REMARKS		PASSED	PASSED		

VALERIO E. BADUA, JR.
Chief, Quality Assurance Section
BAC - Chairman

RICHARD B. PASTOR
OIC, Maintenance Section
Regular BAC Member

DOMINADOR P. MACATUGGAL
Chief, Administrative Section
BAC - Vice Chairman

JOSEPH P. MAPPALA
Engineer II
Provisional BAC Member

VICTOR L. ESPAÑOL
Chief, Construction Section
Regular BAC Member

MARK ANTHONY J. LARA
Engineer II
Provisional BAC Member
(End User)

JAYLORD A. DE ASIS
Chief, Planning and Design Section
Regular BAC Member

CLIFFORD M. CARAG
Engineer II
Head, BAC - TWG