



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
CAGAYAN 3RD DISTRICT ENGINEERING OFFICE
Tuguegarao City, Cagayan



Contract ID
Contract Name

Location of the Contract :

25BD0062 – Re-ad
Organizational Outcome 2: Protect Lives and Properties Against Major Floods - Flood Management Program -
Construction / Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers -
Construction of Pinacanauan River Flood Management Project, Cagay, Tuguegarao City, Cagayan - Package 2
Tuguegarao City, Cagayan

ABSTRACT OF BIDS AS CALCULATED
(after the Evaluation of bids)

April 4, 2025

Approved Budget for the Contract:
Date & Time of Opening of Bids:
Place of Opening of Bids:

P48,250,000.00
April 02, 2025 @ 9:00 A.M.
DPWH-CITDEO

Sheet No. -1-
Date : April 04, 2025
Time :

NAME OF BIDDERS	DOUBLE J1908 CONSTRUCTION	JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY	
TOTAL AMOUNT OF BID/DISCOUNTED BID	Php 47,283,152.32	47,766,020.67	
FORM OF BID SECURITY	BSD dated 03-28-25	BSD dated 04-01-25	
BANK / COMPANY			
VALIDITY PERIOD	120 CD	120 CD	
BANK GUARANTEE / BID BID SECURITY AMOUNT			
REQUIRED SECURITY AMOUNT SUFFICIENT/INSUFFICIENT	PASSED	PASSED	
REMARKS			

VALERICO E. BADUA, JR.
Chief, Quality Assurance Section
BAC / Chairman

DOMINADOR PINACATUGAL
Chief, Administrative Section
BAC - Vice Chairman

VICTOR L. ESPANOL
Chief, Construction Section
Regular BAC Member

JAYLOR D. DE ASIS
Chief, Planning and Design Section
Regular BAC Member

CLIFFORD M. CARAG
Engineer II
Head, BAC - TWO