

Contract ID
Contract Name

: 25DB0219
: Concreting of Brgy. Sta. Ana FMR, Brgy. Sta. Ana, Calatagan, Batangas

Location of the Contract

: Calatagan, Batangas

Department of Public Works and Highways

Batangas 1st District Engineering Office

Brgy. Lanatan, Balayan, Batangas

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: June 30, 2025

Approved Budget for the Contract : ₱14,925,000.00
Date and Time of Opening of Bids Opening : June 26, 2025 / 10:02 AM
Place of Opening of Bids : Batangas 1st DEO, BAC Conference Room

	JUBER CONSTRUCTION	RICH ADS CONSTRUCTION CORP.	BICOL GOLDRICK CONSTRUCTION CORP.	
Total Amount of Bid as Read	P 14,477,225.00	14,604,806.00	14,757,431.00	
Total Amount of Bid as Calculated	P 14,477,225.00	14,604,806.00	14,757,431.00	
Form of Bid Security:	Bid Securing Declaration	Bid Securing Declaration	Bid Securing Declaration	
Bank / Company				
Number				
Validity Period	June 26, 2025 - October 23, 2025	June 26, 2025 - October 23, 2025	June 26, 2025 - October 23, 2025	
Bid Security Amount				
Required Bid Security Amount	P			
Sufficient / Insufficient				
Remarks (Passed or Failed)	Passed	Passed	Passed	


LUISA M. SINYO
BAC Chairperson


MARA MICHELLE R. RAMIREZ
BAC Vice-Chairperson


FLORENCIA G. CORDOVA
BAC Member


VALERIANO M. BANAAG, JR.
BAC Member


EUFROSINA M. MALIGAYA
BAC Member


MISHAEL ALWYN D. CASTILLO
BAC Member


CYRUS WALTER T. TORDECILLA
Head, BAC-TWG