

Department of Public Works and Highways

Contract ID: **16I00085** ✓

Contract Name: Construction of Storm Surge Protection: Heightened Road and Tide Embankment, Section 4.4 (Sta. 4+740 – Sta. 5+100), Brgy. Baras, Mac Arthur Shrine, Palo, Leyte

Location of the Contract: Palo, Leyte

REGIONAL OFFICE VIII

Baras, Palo, Leyte

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS) ✓

Date Prepared: **DECEMBER 2, 2016** ✓

Approved Budget for the Contract

: **P 91,694,324.69** ✓














Date and Time of Opening of Bids

: **December 1, 2016 (2:00 P.M.)** ✓

Place of Opening of Bids

: **DPWH RO 8 BAC Office**

		<u>UNIMASTERS CONGLOMERATION, INC.</u> ✓	<u>EZJONES CONST. INC. / LEDA CONST. INC. (J.V.)</u> ✓	<u>MAC BUILDERS</u> ✓
Total Amount of Bid as Read	P	89,322,671.75 / 60,739,416.79 (Discounted 32%) ✓	86,298,246.96 ✓	89,401,966.57 ✓
Total Amount of Bid as Calculated	P	89,322,671.75 / 60,739,416.79 ✓	86,298,246.42 ✓	89,401,966.57 ✓
Form of Bid Security		Bid Securing Declaration	Bid Securing Declaration	Bid Securing Declaration
Bank / Company		-	-	-
Number		-	-	-
Validity Period		-	-	-
Bid Security Amount		-	-	-
Required Bid Security Amount	P	-	-	-
Sufficient / Insufficient		-	-	-
Remarks		Passed ✓	Passed ✓	Passed ✓

 VIRGILIO C. EDUARTE Assistant Director BAC Chairman	 ANGELITA G. OPINA OIC – Chief, PDD BAC Vice-Chairman	 VIRGINIA L. TALDE Chief, Administrative Division Regular Member, BAC	 BRINELDA B. MENDOZA Chief, QAH Division Regular Member, BAC	 ROMY M. GUMBAN, SR. Chief, Equip't. Mgt. Division Regular Member, BAC	 EULOGIO L. LABOGA Chief, Legal Staff Provisional Member, BAC (For All Types of Project Procurement)	 SERAFIN S. LAGO, JR. Road Heightening and Tide Embankment Project Office (Implementing Office-End User)
 MARINA A. BAUTISTA Engineer IV (Head, BAC-TWG)		 AURORA M. LAGO Engineer IV (Asst. Head, BAC-TWG)		 LINO L. CASENAS Engineer IV (Member, BAC-TWG)		
 ANTONIO D. LUCERO Engineer III (Member, BAC-TWG)		 RENE D. GARDIOLA Sr. Bookkeeper (Member, BAC-TWG)		 MA. ROWENA P. PURIFICACION Engineer III (Member, BAC-TWG)		

Department of Public Works and Highways

Contract ID: **16I00085** ✓

Contract Name: Construction of Storm Surge Protection: Heightened Road and Tide Embankment, Section 4.4 (Sta. 4+740 – Sta. 5+100), Brgy. Baras, Mac Arthur Shrine, Palo, Leyte

Location of the Contract: Palo, Leyte

REGIONAL OFFICE VIII














Baras, Palo, Leyte

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: **DECEMBER 2, 2016**

Approved Budget for the Contract : **P 91,694,324.69** ✓
Date and Time of Opening of Bids : **December 1, 2016 (2:00 P.M.)** ✓
Place of Opening of Bids : **DPWH RO 8 BAC Office**

		<u>SUNWEST CONSTRUCTION & DEV'T. CORP.</u> ✓	<u>B.M. MARKETING</u> ✓
Total Amount of Bid as Read	P	90,291,255.03 ✓	90,726,325.29 ✓
Total Amount of Bid as Calculated	P	90,291,255.03 ✓	Bid is not responsive due to: ✓
Form of Bid Security		Bid Securing Declaration	Item B.9 exceeded the maximum unit cost of 1% of Total Estimated Direct Cost for Civil Work Items, per D.O 197 S 2016 ✓
Bank / Company		-	
Number		-	
Validity Period		-	
Bid Security Amount		-	
Required Bid Security Amount	P	-	
Sufficient / Insufficient		-	
Remarks		Passed ✓	Failed ✓

 VIRGILIO C. EDUARTE Assistant Director BAC Chairman	 ANGELITA G. OPINA OIC – Chief, PDD BAC Vice-Chairman	 VIRGINIA L. TALDE Chief, Administrative Division Regular Member, BAC	 BRINELDA B. MENDOZA Chief, QAH Division Regular Member, BAC	 ROMY M. GUMBAN, SR. Chief, Equip't. Mgt. Division Regular Member, BAC	 EULOGIO L. LABOGA Chief, Legal Staff Provisional Member, BAC (For All Types of Project Procurement)	 SERAFIN S. LAGO, JR. Road Heightening and Tide Embankment Project Office (Implementing Office-End User)
 MARINA A. BAUTISTA Engineer IV (Head, BAC-TWG)		 AURORA M. LAGO Engineer IV (Asst. Head, BAC-TWG)		 LINO L. CASEÑAS Engineer IV (Member, BAC-TWG)		
 ANTONIO D. LUCERO Engineer III (Member, BAC-TWG)		 RENE D. GARDIOLA Sr. Bookkeeper (Member, BAC-TWG)		 MA. ROWENA P. PURIFICACION Engineer III (Member, BAC-TWG)		