

Department of Public Works and Highways

Contract ID: **16I00091** ✓

Contract Name: Construction/Improvement of Catbalogan City Drainage System, Catbalogan City, including Antiao River Control Samar: ✓

1. Construction of RCBC (1.80 x 1.25m), along 5th Street (from Public Market to Antiao River with Manually Operated flood Gate at Antiao River Outfall);
2. Construction of RCBC (1.80 x 1.25m), along Ilang-Ilang Street (from 5th Street to Antiao Creek with Flood Gate at Antiao Creek Outfall);
3. Construction of RCBC (1.80 x 1.25m), along Camia Street (from 5th Street to Antiao Creek with flood Gate at Antiao Creek Outfall);
4. Construction of RCBC (1.80 x 1.25m), along Sampaguita Street (from Antiao Creek to Mackinley Ave. to Antiao River with flood Gate at Antiao Creek Outfall) Samar

Location of the Contract: **Samar**

REGIONAL OFFICE VIII














Baras, Palo, Leyte

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS) ✓

Date Prepared: **December 27, 2016** ✓

Approved Budget for the Contract : **P 41,412,374.94** ✓
 Date and Time of Opening of Bids : **December 27, (2:00 P.M)**
 Place of Opening of Bids : **DPWH RO 8 BAC Office**

		CHU CONSTRUCTION/ ETAN CONST. (J.V.) ✓	REX E. MORALES CONSTRUCTION ✓
Total Amount of Bid as Read	P	39,765,540.46 ✓	41,399,594.28 ✓
Total Amount of Bid as Calculated	P	39,730,270.49 ✓	Bid is not responsive due to:
Form of Bid Security		Bid Securing Declaration	1. Item B.7 non – compliance to Sect. B.7 of D.O 197 S, 2016. Non Civil Work items shall not be subjected to OCM mark – up. ✓
Bank / Company		-	2. Item B.9 non – compliance to D.O 197 S, 2016 Mob/Demob shall not be subjected to OCM and profit mark – up. ✓
Number		-	
Validity Period		-	
Bid Security Amount		-	
Required Bid Security Amount	P	-	
Sufficient / Insufficient		-	
Remarks		Passed ✓	Failed ✓

 VIRGILIO C. EDUARTE Assistant Director BAC Chairman	 ANGELITA G. OPINA OIC – Chief, PDD BAC Vice-Chairman	 VIRGINIA L. TALDE Chief, Administrative Division Regular Member, BAC	 BRINELDA B. MENDOZA Chief, QAH Division Regular Member, BAC	 ROMY M. GUMBAN, SR. Chief, Equip't. Mgt. Division Regular Member, BAC	 EULOGIO L. LABOGA Chief, Legal Staff Provisional Member, BAC (For All Types of Project Procurement)	 LUCIANO O. GUMBA Chief, Construction Division (Implementing Office-End User)
 MARINA A. BAUTISTA Engineer IV (Head, BAC-TWG)			 AURORA M. LAGO Engineer IV (Asst. Head, BAC-TWG)		 LINO L. CASEÑAS Engineer IV (Member, BAC-TWG)	
 ANTONIO D. LUCERO Engineer III (Member, BAC-TWG)			 RENE D. GARDIOLA Sr. Bookkeeper (Member, BAC-TWG)		 MA. ROWENA P. PURIFICACION Engineer III (Member, BAC-TWG)	