

Department of Public Works and Highways

Contract ID: **17100002** ✓

Contract Name: Improvement / Widening of National Roads, Allen – Catarman Road, K0734+000 – K0739+290, Northern Samar, 1st LD ✓

Location of the Contract: **Northern Samar, 1st LD**

REGIONAL OFFICE VIII

Baras, Palo, Leyte

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: **December 15, 2016** ✓

Approved Budget for the Contract














: **P 144,585,209.59** ✓

Date and Time of Opening of Bids

: **December 12, 2016 (1:30 P.M.)** ✓

Place of Opening of Bids

: DPWH RO 8 BAC Office

		<u>B. VICENCIO CONSTRUCTION</u> ✓	<u>PREMIUM MEGASTRUCTURES INC.</u> ✓	<u>WCS CONSTRUCTION INC.</u> ✓
Total Amount of Bid as Read	P	143,066,547.72 ✓	143,139,279.51 ✓	143,144,863.31 ✓
Total Amount of Bid as Calculated	P	143,066,547.72 ✓	143,139,279.51 ✓	143,144,868.35 ✓
Form of Bid Security		Bid Securing Declaration	Bid Securing Declaration	Bid Securing Declaration
Bank / Company		-	-	-
Number		-	-	-
Validity Period		-	-	-
Bid Security Amount		-	-	-
Required Bid Security Amount	P	-	-	-
Sufficient / Insufficient		-	-	-
Remarks		Passed ✓	Passed ✓	Passed ✓
<div> <div>  VIRGILIO C. EDUARTE OIC-Assistant Director BAC Chairman </div> <div>  ANGELITA G. OPINA OIC – Chief, PDD BAC Vice-Chairman </div> <div>  VIRGINIA L. TALDE Chief, Administrative Division Regular Member, BAC </div> <div>  BRINELDA B. MENDOZA Chief, QAH Division Regular Member, BAC </div> <div>  ROMY M. GUMBAN, SR. Chief, Equip't. Mgt. Division Regular Member, BAC </div> <div>  EULOGIO L. LABOGA Chief, Legal Staff Provisional Member, BAC (For All Types of Project Procurement) </div> <div>  LUCIANO O. GUMBA Chief, Construction Division (Implementing Office-End User) </div> </div>				
<div> <div>  MARINA A. BAUTISTA Engineer IV (Head, BAC-TWG) </div> <div>  AURORA M. LAGO Engineer IV (Asst. Head, BAC-TWG) </div> <div>  LINO L. CASEÑAS Engineer IV (Member, BAC-TWG) </div> </div>				
<div> <div>  ANTONIO D. LUCERO Engineer III (Member, BAC-TWG) </div> <div>  RENE D. GARDIOLA Sr. Bookkeeper (Member, BAC-TWG) </div> <div>  MA. ROWENA P. PURIFICACION Engineer III (Member, BAC-TWG) </div> </div>				

Department of Public Works and Highways

Contract ID: **17I00002** ✓

Contract Name: Improvement / Widening of National Roads, Allen – Catarman Road, K0734+000 – K0739+290, Northern Samar, 1st LD ✓

Location of the Contract: **Northern Samar, 1st LD**

REGIONAL OFFICE VIII








Baras, Palo, Leyte

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: **December 15, 2016**

Approved Budget for the Contract : **₱ 144,585,209.59** ✓
 Date and Time of Opening of Bids : **December 12, 2016 (1:30 P.M.)** ✓
 Place of Opening of Bids : **DPWH RO 8 BAC Office**

		<u>A.C. RIVERO DEV'T. CORP.</u> ✓	<u>J.H. PAJARA CONSTRUCTION CORP.</u> ✓	<u>B.M. MARKETING</u> ✓
Total Amount of Bid as Read	₱	143,746,637.82 ✓	143,746,637.82 ✓	143,960,743.16 ✓
Total Amount of Bid as Calculated	₱	143,746,637.82 ✓	143,746,637.82 ✓	143,960,743.16 ✓
Form of Bid Security		Bid Securing Declaration	Bid Securing Declaration	Bid Securing Declaration
Bank / Company		-	-	-
Number		-	-	-
Validity Period		-	-	-
Bid Security Amount		-	-	-
Required Bid Security Amount	₱	-	-	-
Sufficient / Insufficient		-	-	-
Remarks		Passed ✓	Passed ✓	Passed ✓

 VIRGILIO C. EDUARTE OIC-Assistant Director BAC Chairman	 ANGELITA G. OPINA OIC – Chief, PDD BAC Vice-Chairman	 VIRGINIA L. TALDE Chief, Administrative Division Regular Member, BAC	 BRINELDA B. MENDOZA Chief, QAH Division Regular Member, BAC	 ROMY M. GUMBAN, SR. Chief, Equip't. Mgt. Division Regular Member, BAC	 EULOGIO L. LABOGA Chief, Legal Staff Provisional Member, BAC (For All Types of Project Procurement)	 LUCIANO O. GUMBA Chief, Construction Division (Implementing Office-End User)
---	--	--	--	---	---	---

 MARINA A. BAUTISTA Engineer IV (Head, BAC-TWG)	 AURORA M. LAGO Engineer IV (Asst. Head, BAC-TWG)	 LINO L. CASEÑAS Engineer IV (Member, BAC-TWG)
 ANTONIO D. LUCERO Engineer III (Member, BAC-TWG)	 RENE D. GARDIOLA Sr. Bookkeeper (Member, BAC-TWG)	 MA. ROWENA P. PURIFICACION Engineer III (Member, BAC-TWG)

Department of Public Works and Highways

Contract ID: **17I00002** ✓

Contract Name: Improvement / Widening of National Roads, Allen – Catarman Road, K0734+000 – K0739+290, Northern Samar, 1st LD ✓

Location of the Contract: **Northern Samar, 1st LD**

REGIONAL OFFICE VIII














Baras, Palo, Leyte

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: **December 15, 2016** ✓

Approved Budget for the Contract : **P 144,585,209.59** ✓
 Date and Time of Opening of Bids : **December 12, 2016 (1:30 P.M)**
 Place of Opening of Bids : **DPWH RO 8 BAC Office**

		<u>WTG CONSTRUCTION & DEV'T. CORP.</u> ✓	<u>HIGH – INNOVATIVE CONST. & DEV'T.</u> <u>PHILS. CORP.</u> ✓	<u>MONOLITHIC CONST. & CONC.PROD.,</u> <u>INC.</u> ✓
Total Amount of Bid as Read	P	141,129,572.000 ✓	144,429,091.37 ✓	144,530,139.67 ✓
Total Amount of Bid as Calculated	P	Bid is not responsive due to:	Bid is not responsive due to:	Bid is not responsive due to:
Form of Bid Security		1. Indirect cost of Item B.8 non- compliance to Sect. B.7 of D.O 197 S, 2016. Non – Civil Work Items shall not be subjected to OCM mark – up.	Lacking Two (2) pay Item in the Bill of Quantities (BOQ) under part H.	1. Indirect cost of Item B.7, B.8 and B.9 non-compliance to Sect. B.7 of D.O 197 S, 2016. Non – Civil Works Item shall not be subjected to OCM mark – up.
Bank / Company		2. Indirect cost of Item B.9 non- compliance to Sect. B.6 of D.O 197 S, 2016. Mob/Demob subjected to contractor's profit mark – up.		2. Detailed Estimate of all Items of works non – compliance to Sect. B.5 of D.O 197 S, 2016. (Excessive Indirect Cost)
Number		3. Detailed Estimate of Item 100 (3) b non-compliance to Sect. B.5 of D.O 197 S, 2016 (Excessive Indirect Cost)		
Validity Period				
Bid Security Amount				
Required Bid Security Amount	P			
Sufficient / Insufficient				
Remarks		Failed ✓	Failed ✓	Failed ✓

 VIRGILIO C. EDUARTE OIC-Assistant Director BAC Chairman	 ANGELITTA G. OPINA OIC – Chief/PDD BAC Vice-Chairman	 VIRGINIA L. TALDE Chief, Administrative Division Regular Member, BAC	 BRINELDA B. MENDOZA Chief, QAH Division Regular Member, BAC	 ROMY M. GUMBAN, SR. Chief, Equip't. Mgt. Division Regular Member, BAC	 EULOGIO L. LABOGA Chief, Legal Staff Provisional Member, BAC (For All Types of Project Procurement)	 LUCIANO O. GUMBA Chief, Construction Division (Implementing Office-End User)
 MARINA A. BAUTISTA Engineer IV (Head, BAC-TWG)		 AURORA M. LAGO Engineer IV (Asst. Head, BAC-TWG)		 LINO L. CASEÑAS Engineer IV (Member, BAC-TWG)		
 ANTONIO D. LUCERO Engineer III (Member, BAC-TWG)		 RENE D. GARDIOLA Sr. Bookkeeper (Member, BAC-TWG)		 MA. ROWENA P. PURIFICACION Engineer III (Member, BAC-TWG)		