

Department of Public Works and Highways

Contract ID: **17I000012** ✓

Contract Name: Construction / Improvement of Access Roads Leading to Declared Tourism Destinations, Access Road from Brgy. Polangi – Brgy. Panayuran – Brgy. Literon
Leading to Lulugayan Falls, Calbiga River and Langun – Gobingob Cave, Calbiga, Samar 2nd LD ✓

Location of the Contract: **Calbiga, Samar**

REGIONAL OFFICE VIII














Baras, Palo, Leyte

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: December 27, 2016

Approved Budget for the Contract : **P 96,207,185.20** ✓
Date and Time of Opening of Bids : **December 23, 2016 (1:30 P.M.)** ✓
Place of Opening of Bids : **DPWH RO 8 BAC Office**

		<u>EDISON DEVELOPMENT CONSTRUCTION / REYNOLDS BUILDERS</u> ✓ <u>(J.V.)</u>	<u>MONOLITHIC CONST. & CONCRETE PROD., INC.</u> ✓
Total Amount of Bid as Read	P	92,074,176.98 ✓	96,154,901.78 ✓
Total Amount of Bid as Calculated	P	92,074,176.98 ✓	Bid is not responsive due to:
Form of Bid Security		Bid Securing Declaration	1. Item B.7 non – compliance to Sect. B.7 of D.O 197 S, 2016. Non Civil Work shall not be subjected to OCM mark – up. ✓
Bank / Company		-	2. Item B.9 non compliance to Sect. B.6 of D.O 197 S, 2016. Mob/Demob shall not be subjected to OCM and profit mark – up. ✓
Number		-	
Validity Period		-	
Bid Security Amount		-	
Required Bid Security Amount	P	-	
Sufficient / Insufficient		-	
Remarks		Passed ✓	FAILED ✓

 VIRGILIO C. EDUARTE OIC-Assistant Director BAC Chairman	 ANGELITA G. OPINA OIC – Chief, PDD BAC Vice-Chairman	 VIRGINIA L. TALDE Chief, Administrative Division Regular Member, BAC	 BRINELDA B. MENDOZA Chief, QAH Division Regular Member, BAC	 ROMY M. GUMBAN, SR. Chief, Equip't. Mgt. Division Regular Member, BAC	 EULOGIO L. LABOGA Chief, Legal Staff Provisional Member, BAC (For All Types of Project Procurement)	 LUCIANO O. GUMBA Chief, Construction Division (Implementing Office-End User)
 MARINA A. BAUTISTA Engineer IV (Head, BAC-TWG)		 AURORA M. LAGO Engineer IV (Asst. Head, BAC-TWG)			 LINO L. CASEÑAS Engineer IV (Member, BAC-TWG)	
 ANTONIO D. LUCERO Engineer III (Member, BAC-TWG)		 RENE D. GARDIOLA Sr. Bookkeeper (Member, BAC-TWG)			 MA. ROWENA P. PURIFICACION Engineer III (Member, BAC-TWG)	