

Contract ID: 17L0-0001
Contract Name: Road Upgrading (Gravel to Concrete) along Panabo City Coastal Road from Brgy. J.P. Laurel, Panabo City to La Paz, Carmen Leading to Migratory Bird Sanct Mangrove Sanctuary, Mariculture Park, City Baywalk Panabo City Davao Del Norte 2nd LD
Location of the Contract: Sta. 1469+753.38 to 1473+590 Davao Del Norte

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 124,861,350.00**

Date and Time of Opening of Bids: **November 15, 2016, 1:00 P.M.**
Place of Opening of Bids: **DPWH-XI Conference Room, R. Magsaysay Ave., Davao City**

NAME OF BIDDERS			AB APONESTO CONST. PARTS & SUPPLY	ALGON ENGINEERING CONST. CORP.	ALZAM ENTERPRISES	GRACE CONSTRUCTION CORP.	GVDPM CONSTRUCTION CORP.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	124,759,941.62	124,359,207.00	121,115,472.64	124,104,618.30	124,247,038.03
	Discount						1%
	Discounted Bid Amount	Php					123,004,567.65
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)

Observer


Contract ID: 17L0-0001
Contract Name: Road Upgrading (Gravel to Concrete) along Panabo City Coastal Road from Brgy. J.P. Laurel, Panabo City to La Paz, Carmen Leading to Migratory Bird Sanc Mangrove Sanctuary, Mariculture Park, City Baywalk Panabo City Davao Del Norte 2nd LD
Location of the Contract: Sta. 1469+753.38 to 1473+590 Davao Del Norte

Department of Public Works and Highways


ABSTRACT OF BIDS
AS READ

IMPLEMENTING OFFICE : Regional Office XI, Davao City Date and Time of Opening of Bids: November 15, 2016, 1:00 P.M.
APPROVED BUDGET FOR THE CONTRACT : Php 124,861,350.00 Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			IBC INTERNATIONAL BUILDERS CORP.	ITP CONSTRUCTION, INC.	MAC BUILDERS	MAVERICK BUILDERS, INC.	MONOLITHIC CONST. & CONC. PROD., INC.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	124,600,000.00	124,612,490.64	123,612,735.61	124,707,606.97	123,578,436.92
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed




LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman




TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman




ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member




JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)



ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)



JERMIE S. TEVES
Engineer IV
Head, BAC-TWG



ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Contract ID: 17L0-0001
Contract Name: Road Upgrading (Gravel to Concrete) along Panabo City Coastal Road from Brgy. J.P. Laurel, Panabo City to La Paz, Carmen Leading to Migratory Bird Sanct Mangrove Sanctuary, Mariculture Park, City Baywalk Panabo City Davao Del Norte 2nd LD
Location of the Contract: Sta. 1469+753.38 to 1473+590 Davao Del Norte

Department of Public Works and Highways

ABSTRACT OF BIDS
AS READ

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 124,861,350.00**
Date and Time of Opening of Bids: November 15,2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			P.L. SEBASTIAN CONSTRUCTION	TR CONSTRUCTION CORP.	TSQUARE CONSTRUCTION CORP.	ULTICON BUILDERS, INC.	VERZONTAL BUILDERS, INC.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	121,108,879.00	123,738,391.33	123,611,679.84	122,618,777.88	
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Non-Complying
REQUIRED BID SECURITY			Php				Authority of signing
AMOUNT BID SECURITY SUBMITTED			Php				official not attached
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Failed



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


JULIUS V. ANO-AS
Chief, QA Division
Provisional Member
(For all types of procurement)


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)

Observer

Contract ID: 17L0-0001
Contract Name: Road Upgrading (Gravel to Concrete) along Panabo City Coastal Road from Brgy. J.P. Laurel, Panabo City to La Paz, Carmen Leading to Migratory Bird Sanct Mangrove Sanctuary, Mariculture Park, City Baywalk Panabo City Davao Del Norte 2nd LD
Location of the Contract: Sta. 1469+753.38 to 1473+590 Davao Del Norte

Department of Public Works and Highways

ABSTRACT OF BIDS
AS READ


IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 124,861,350.00**
Date and Time of Opening of Bids: November 15,2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			WEE ENG CONSTRUCTION, INC.				
TOTAL AMOUNT OF BID	Original Bid Amount	Php	120,417,433.81				
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration				
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient				
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed				



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Deisgn Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QAH Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


ANNIE E. VALLES
State Auditor IV
Commision on Audit (COA)
Observer

Observer

Department of Public Works and Highways

Contract ID: 17LO-0001
Contract Name: Road Upgrading (Gravel to Concrete) along Panabo City Coastal Road from Brgy. J.P. Laurel, Panabo City to La Paz, Carmen Leading to Migratory Bird Sanct Mangrove Sanctuary, Mariculture Park, City Baywalk Panabo City Davao Del Norte 2nd LD
Location of the Contract: Sta. 1469+753.38 to 1473+590 Davao Del Norte

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 22, 2016


Approved Budget for the Contract : **Php 124,861,350.00**
Date and Time of Opening of Bids : November 15, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		WEE ENG CONSTRUCTION, INC.	P.L. SEBASTIAN CONSTRUCTION	ALZAM ENTERPRISES	ULTICON BUILDERS, INC.	GVDPM CONSTRUCTION CORP.
Total Amount of Bid as Read	P	120,417,443.81	121,108,879.00	121,115,472.64	122,618,777.88	123,004,567.65
Total Amount of Bid as Calculated	P	120,417,443.81	121,108,879.00	121,115,472.64	122,618,777.88	123,004,567.65
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0001
Contract Name: Road Upgrading (Gravel to Concrete) along Panabo City Coastal Road from Brgy. J.P. Laurel, Panabo City to La Paz, Carmen Leading to Migratory Bird Sanct Mangrove Sanctuary, Mariculture Park, City Baywalk Panabo City Davao Del Norte 2nd LD
Location of the Contract: Sta. 1469+753.38 to 1473+590 Davao Del Norte

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 22, 2016


Approved Budget for the Contract : **Php 124,861,350.00**
Date and Time of Opening of Bids : November 15, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		MONOLITHIC CONST. & CONC. PROD., INC.	TSQUARE CONSTRUCTION CORP	MAC BUILDERS	TR CONSTRUCTION CORP.	GRACE CONSTRUCTION CORP.
Total Amount of Bid as Read	P	123,578,436.92	123,611,679.84	123,612,735.61	123,738,391.33	124,104,618.30
Total Amount of Bid as Calculated	P	123,578,436.92	123,611,679.84	123,612,735.61	123,738,391.33	124,104,618.30
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17LO-0001
Contract Name: Road Upgrading (Gravel to Concrete) along Panabo City Coastal Road from Brgy. J.P. Laurel, Panabo City to La Paz, Carmen Leading to Migratory Bird Sanct Mangrove Sanctuary, Mariculture Park, City Baywalk Panabo City Davao Del Norte 2nd LD
Location of the Contract: Sta. 1469+753.38 to 1473+590 Davao Del Norte

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: November 22, 2016


Approved Budget for the Contract : **Php 124,861,350.00**
Date and Time of Opening of Bids : November 15, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		ALGON ENGINEERING CONST. CORP.	IBC INTERNATIONAL BUILDERS CORP.	ITP CONSTRUCTION, INC.	MAVERICK BUILDERS, INC.	AB APONESTO CONST. PARTS & SUPPLY
Total Amount of Bid as Read	P	124,359,207.00	124,600,000.00	124,612,490.64	124,707,606.97	124,759,941.62
Total Amount of Bid as Calculated	P	124,359,207.00	124,600,000.00	124,612,490.64	124,707,606.97	124,759,941.62
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QAH Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer