

Contract ID: 17L0-0003
Contract Name: Widening (4 to 6 Lanes) of Digos-Makar Road Including RROW (Poblacion Sulop-New Bacayon Section) Davao Del Sur Lone District, Sta.1581+232 to 1583+022, Sta.1583+022 to 1584+240, (as per RBIA)
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

ABSTRACT OF BIDS
AS READ


IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 131,266,315.55**
Date and Time of Opening of Bids: November 15,2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			AB APONESTO CONST. PARTS & SUPPLY	ALZAM ENTERPRISES	FFJJ CONSTRUCTION	GVDPM	MAVERICK BUILDERS, INC.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	131,165,295.44	131,200,682.07	131,004,315.37		131,101,620.76
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Non-Complying	Bid-Securing Declaration
REQUIRED BID SECURITY			Php			Bid Submitted is	
AMOUNT BID SECURITY SUBMITTED			Php			intended for ID	
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	17L0-0002	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Failed	Passed



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


JULIUS V. ANO-AS
Chief, QA/QC Division
Provisional Member
(For all types of procurement)


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)

Observer

Contract ID: 17L0-0003
Contract Name: Widening (4 to 6 Lanes) of Digos-Makar Road Including RROW (Poblacion Sulop-New Baclayan Section) Davao Del Sur Lone District, Sta.1581+232 to 1583+022, Sta.1583+022 to 1584+240, (as per RBIA)
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

ABSTRACT OF BIDS
AS READ

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : Php 131,266,315.55
Date and Time of Opening of Bids: November 15,2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			ULTICON BUILDERS, INC.				
TOTAL AMOUNT OF BID	Original Bid Amount	Php	131,245,163.41				
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration				
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient				
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed				


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0003

Contract Name: Widening (4 to 6 Lanes) of Digos-Makar Road Including RROW (Poblacion Sulop-New Bacayon Section) Davao Del Sur Lone District, Sta.1581+232 to 1583+022, Sta.1583+022 to 1584+240, (as per RBIA)

Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 22, 2016

Approved Budget for the Contract : Php 131,266,315.55
Date and Time of Opening of Bids : November 15, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		FFJJ CONSTRUCTION	MAVERICK BUILDERS, INC.	AB APONESTO CONST. PARTS & SUPPLY	ALZAM ENTERPRISES	ULTICON BUILDERS, INC.
Total Amount of Bid as Read	P	131,004,315.37	131,101,620.76	131,165,295.44	131,200,682.07	131,245,163.41
Total Amount of Bid as Calculated	P	131,004,315.37	131,101,620.76	131,165,295.44	131,200,682.07	131,245,163.41
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-AS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer