

Contract ID:

Contract Name:

Location of the Contract:

17L0-0016

Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Zone 1(Patulangon)-Zone III Section) Davao Del Sur Lone District, as per RBIA Station Limits; K1548+320 - K1548+102, K1548+1021 - K1549- K1549+269 - K1549+586, K1549+586 - K1549+782

Davao Del Sur Lone District

Department of Public Works and Highways

ABSTRACT OF BIDS

AS READ

IMPLEMENTING OFFICE

APPROVED BUDGET FOR THE CONTRACT


: Regional Office XI, Davao City

: **Php 121,437,530.00**

Date and Time of Opening of Bids: November 17,2016, 1:00 P.M.


Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			AB APONESTO CONST. PARTS & SUPPLY	ALGON ENGINEERING CONST. CORP.	ALZAM ENTERPRISES	GRACE CONSTRUCTION CORP.	GVDPM CONSTRUCTION CORP.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	121,335,112.31	120,929,396.17		120,440,920.15	120,895,486.02
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Non-Complying	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php		Bid Submitted is		
AMOUNT BID SECURITY SUBMITTED			Php		Intended for		
SUFFICIENT / INSUFFICIENT				Sufficient	ID 17L0-0015	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Failed	Passed	Passed




LORENZO M. YUMANG

Chief, Equipment Management Division
BAC Chairman




TEOFILA U. TAN

Chief, Planning and Design Division
BAC Vice Chairman




ZOSIMO C. CULLA

Chief, Administrative Division
Regular Member




JULIUS V. ANO-OS

Chief, QAH Division
Provisional Member
(For all types of procurement)




ELIAS P. BERMEJO

Chief, Construction Division
Provisional Member
(End-user for Construction projects)



JERMIE S. TEVES

Engineer IV
Head, BAC-TWG



ANNIE E. VALLES

State Auditor IV
Commission on Audit (COA)
Observer

Observer

DPWH-INFR-33-2016

Page 1 of 4

Contract ID: 17L0-0016
Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Zone 1(Patulangon)-Zone III Section) Davao Del Sur Lone District, as per RBIA Station Limits; K1548+320 - K1548+102, K1548+1021 - K1549+269 - K1549+586, K1549+586 - K1549+782
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

ABSTRACT OF BIDS
AS READ

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 121,437,530.00**
Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			H2 LANDMARK BUILDERS, INC.	IBC INTERNATIONAL BUILDERS CORP.	MAER SUMMIT CONSTRUKT CO.	MAVERICK BUILDERS, INC.	MONOLITHIC CONST. & CONC. PROD., INC.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	121,436,612.76	121,300,000.00	121,057,319.41	121,274,232.77	120,247,201.11
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


JULIUS V. ANO-OS
Chief, OAH Division
Provisional Member
(For all types of procurement)


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)

Observer

Contract ID: 17L0-0016
Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Zone I(Patulangon)-Zone III Section) Davao Del Sur Lone District, as per RBIA Station Limits; K1548+320 - K1548+102, K1548+1021 - K1549- K1549+269 - K1549+586, K1549+586 - K1549+782
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

ABSTRACT OF BIDS
AS READ

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 121,437,530.00**
Date and Time of Opening of Bids: November 17,2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			P.L. SEBASTIAN CONSTRUCTION	PHILWORKS CONSTRUCTION SUPPLY	RELY CONSTRUCTION & SUPPLY	TSQUARE CONSTRUCTION, INC.	ULTICON BUILDERS, INC.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	121,326,664.82	121,237,530.00	120,224,745.54	119,004,258.88	121,254,777.88
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JERMIE S. TEVES
Engineer IV
Head, BAC-TWIG


JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)

Observer

Contract ID: 17L0-0016
Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Zone I(Patulangon)-Zone III Section) Davao Del Sur Lone District, as per RBIA Station Limits; K1548+320 - K1548+102, K1548+1021 - K1549- K1549+269 - K1549+586, K1549+586 - K1549+782
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

ABSTRACT OF BIDS
AS READ

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 121,437,530.00**
Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			VICENTE T. LAO CONSTRUCTION	WEE ENG CONSTRUCTION, INC.			
TOTAL AMOUNT OF BID	Original Bid Amount	Php	121,163,366.57	121,307,975.81			
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration			
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient			
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed			



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


JULIUS Y. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)

Observer

Department of Public Works and Highways

Contract ID: 17L0-0016

Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Zone 1(Patulangon)-Zone III Section) Davao Del Sur Lone District, as per RBIA Station Limits; K1548+320 - K1548+102, K1548+1021 - K1549+K1549+269 - K1549+586, K1549+586 - K1549+782

Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: November 24, 2016

Approved Budget for the Contract : **Php 121,437,530.00**

Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.


Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		TSQUARE CONSTRUCTION, INC.	WEE ENG CONSTRUCTION, INC.	RELY CONSTRUCTION & SUPPLY	MONOLITHIC CONST. & CONC. PROD., INC.	GVDPM CONSTRUCTION CORP.
Total Amount of Bid as Read	P	119,004,258.88	121,307,975.81	120,224,745.54	120,247,201.11	120,895,486.02
Total Amount of Bid as Calculated	P	119,004,261.06	119,586,176.41	120,224,745.54	120,247,201.11	120,895,486.02
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANG-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0016

Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Zone 1(Patulangan)-Zone III Section) Davao Del Sur Lone District, as per RBIA Station Limits; K1548+320 - K1548+102, K1548+1021 - K1549+K1549+269 - K1549+586, K1549+586 - K1549+782

Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: November 24, 2016

Approved Budget for the Contract : **Php 121,437,530.00**

Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.


Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		ALGON ENGINEERING CONST. CORP.	VICENTE T. LAO CONSTRUCTION	PHILWORKS CONSTRUCTION SUPPLY	ULTICON BUILDERS, INC.	MAVERICK BUILDERS, INC.
Total Amount of Bid as Read	P	120,929,396.17	121,163,366.57	121,237,530.00	121,254,777.88	121,274,232.77
Total Amount of Bid as Calculated	P	120,929,396.17	121,163,366.54	121,148,279.41	121,254,777.88	121,274,232.77
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-AS
Chief, QA/H Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0016
Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Zone 1(Patulangon)-Zone III Section) Davao Del Sur Lone District, as per RBIA Station Limits; K1548+320 - K1548+102, K1548+1021 - K1549+K1549+269 - K1549+586, K1549+586 - K1549+782
Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 24, 2016

Approved Budget for the Contract : **Php 121,437,530.00**
Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City

NAME OF BIDDERS		AB APONESTO CONST. PARTS & SUPPLY	IBC INTERNATIONAL BUILDERS CORP.	H2 LANDMARK BUILDERS, INC.	GRACE CONSTRUCTION CORP.	MAER SUMMIT CONSTRUKT CO.
Total Amount of Bid as Read	P	121,335,112.31	121,300,000.00	121,436,612.76	120,440,920.15	121,057,319.41
Total Amount of Bid as Calculated	P	121,335,112.31	121,300,000.00	121,436,612.76		
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Non-Responsive	Non-Responsive
Bank / Company					Due to incorrect	Due to incorrect
Number					quantity for item	quantity for item
Validity Period					105(1)1	101(3)c2, 103(6)a
Bid Security Amount	P					& 612(1)
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient		
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Non-Responsive	Non-Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17LO-0016
Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Zone 1(Patulangan)-Zone III Section) Davao Del Sur Lone District, as per RBIA Station Limits; K1548+320 - K1548+102, K1548+1021 - K1549+K1549+269 - K1549+586, K1549+586 - K1549+782
Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 24, 2016


Approved Budget for the Contract : **Php 121,437,530.00**
Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City

NAME OF BIDDERS		P.L. SEBASTIAN CONSTRUCTION				
Total Amount of Bid as Read	P	121,326,664.82				
Total Amount of Bid as Calculated	P					
Form of Bid Security:		Non-Responsive				
Bank / Company		Due to incorrect				
Number		quantity for item				
Validity Period		101(3)c2 & 405(1)a3				
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient						
Remarks		Non-Responsive				


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS Y. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer