

Contract ID: 17L0-0015
Contract Name: Widening (2 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Road Right-of-Way (RROW) Zone IV-Tuban Section, Davao Del Lone District, as per RBIA Station Limits; Sta.1551+068 to 1552+211
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 111,346,525.00**

Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			AB APONESTO CONST. PARTS & SUPPLY	ALGON ENGINEERING CONST. CORP.	ALZAM ENTERPRISES	GRACE CONSTRUCTION CORP.	GVDPM CONSTRUCTION CORP.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	109,902,055.84	111,110,591.63		111,013,320.00	110,747,299.40
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Non-Complying	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php		Bid submitted		
AMOUNT BID SECURITY SUBMITTED			Php		intended for		
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	ID 17L00016	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Failed	Passed	Passed




LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman





TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


JULIUS Y. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)

Observer

Contract ID: 17L0-0015
Contract Name: Widening (2 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Road Right-of-Way (RROW) Zone IV-Tuban Section, Davao Del Lone District, as per RBIA Station Limits; Sta.1551+068 to 1552+211
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 111,346,525.00**

Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			H2 LANDMARK BUILDERS, INC.	IBC INTERNATIONAL BUILDERS CORP.	MAC BUILDERS	MAVERICK BUILDERS, INC.	MONOLITHIC CONST. & CONC. PROD., INC.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	111,339,797.00	111,200,000.00	110,121,722.69	109,360,212.41	110,489,392.34
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman




TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman



ZOSIMO C. CULVA
Chief, Administrative Division
Regular Member




JULIUS V. ANO-OS
Chief, OAH Division
Provisional Member
(For all types of procurement)



ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)



JERMIE S. TEVES
Engineer IV
Head, BAC-TWG



ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Contract ID: 17L0-0015
Contract Name: Widening (2 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Road Right-of-Way (RROW) Zone IV-Tuban Section, Davao Del Lone District, as per RBIA Station Limits; Sta.1551+068 to 1552+211
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 111,346,525.00**

Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			P.L. SEBASTIAN CONSTRUCTION	PHILWORKS CONSTRUCTION & SUPPLY	R.A. PAHATI CONST. & SUPPLY, INC.	RELY CONSTRUCTION & SUPPLY	TSQUARE CONSTRUCTION CORP.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	111,233,636.14	111,146,525.00	110,692,387.14	110,458,314.46	110,234,166.38
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed



LORENZO M. YUMANG


Chief, Equipment Management Division
BAC Chairman



TEOFILA D. TAN


Chief, Planning and Design Division
BAC Vice Chairman



ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA/H Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer


Observer

Contract ID: 17L0-0015
Contract Name: Widening (2 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Road Right-of-Way (RROW) Zone IV-Tuban Section, Davao Del Lone District, as per RBIA Station Limits; Sta.1551+068 to 1552+211
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 111,346,525.00**

Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			ULTICON BUILDERS, INC.	WEE ENG CONSTRUCTION, INC.			
TOTAL AMOUNT OF BID	Original Bid Amount	Php	111,157,777.88	111,224,327.16			
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration			
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient			
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed			



LORENZO M. YUMANG


Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN


Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS Y. ANO-OS
Chief, QAH Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0015

Contract Name: Widening (2 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Road Right-of-Way (RROW) Zone IV-Tuban Section, Davao Del Sur Lone District, as per RBIA Station Limits; Sta.1551+068 to 1552+211

Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 24, 2016

Approved Budget for the Contract : **Php 111,346,525.00**

Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.

Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City

NAME OF BIDDERS		MAVERICK BUILDERS, INC.	AB APONESTO CONST. PARTS & SUPPLY	MAC BUILDERS	TSQUARE CONSTRUCTION CORP.	RELY CONSTRUCTION & SUPPLY
Total Amount of Bid as Read	P	109,360,212.41	109,902,055.84	110,121,722.69	110,234,166.38	110,458,314.46
Total Amount of Bid as Calculated	P	109,360,212.41	109,902,055.84	110,121,722.69	110,234,166.39	110,458,314.46
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman



ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member



JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)



ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)



JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0015

Contract Name: Widening (2 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Road Right-of-Way (RROW) Zone IV-Tuban Section, Davao Del Sur Lone District, as per RBIA Station Limits; Sta.1551+068 to 1552+211

Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City


ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 24, 2016

Approved Budget for the Contract : **Php 111,346,525.00**

Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.

Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City

NAME OF BIDDERS		MONOLITHIC CONST. & CONC. PROD., INC.	ALGON ENGINEERING CONST. CORP.	PHILWORKS CONSTRUCTION & SUPPLY	ULTICON BUILDERS, INC.	IBC INTERNATIONAL BUILDERS CORP.
Total Amount of Bid as Read	P	110,489,392.34	111,110,591.63	111,146,525.00	111,157,777.88	111,200,000.00
Total Amount of Bid as Calculated	P	110,489,392.33	111,110,591.63	111,146,486.59	111,157,777.88	111,200,000.00
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive



LORENZO M. YUMANG


Chief, Equipment Management Division
BAC Chairman


TEOFILAU J. TAN

Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0015

Contract Name: Widening (2 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Road Right-of-Way (RROW) Zone IV-Tuban Section, Davao Del Sur Lone District, as per RBIA Station Limits; Sta.1551+068 to 1552+211

Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: November 24, 2016

Approved Budget for the Contract : **Php 111,346,525.00**

Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.


Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		P.L. SEBASTIAN CONSTRUCTION	H2 LANDMARK BUILDERS, INC.	WEE ENG CONSTRUCTION, INC.	R.A. PAHATI CONST. & SUPPLY, INC.	GVDPM CONSTRUCTION CORP.
Total Amount of Bid as Read	P	111,233,636.14	111,339,797.00	111,224,327.16	110,692,387.14	110,747,299.40
Total Amount of Bid as Calculated	P	111,233,636.11	111,339,797.00	111,521,386.56		
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Non-Responsive	Non-Responsive	Non-Responsive
Bank / Company				Bid Amount Calculated	Due to incorrect	Due to incorrect
Number				is above ABC	unit for item 607(1)	quantity for items
Validity Period						311(1)c1 & 311(1)g1
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient			
Remarks		Complying/Responsive	Complying/Responsive	Non-Responsive	Non-Responsive	Non-Responsive



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA/HS Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0015

Contract Name: Widening (2 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Road Right-of-Way (RROW) Zone IV-Tuban Section, Davao Del Sur Lone District, as per RBIA Station Limits; Sta.1551+068 to 1552+211

Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)


Date Prepared: November 24, 2016

Approved Budget for the Contract : **Php 111,346,525.00**

Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.

Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City

NAME OF BIDDERS		GRACE CONSTRUCTION CORP.				
Total Amount of Bid as Read	P	111,013,320.00				
Total Amount of Bid as Calculated	P					
Form of Bid Security:		Non-Responsive				
Bank / Company		Due to incorrect				
Number		quantity for				
Validity Period		item 311(1)g1				
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient						
Remarks		Non-Responsive				



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman




ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member



JULIUS Y. ANG-OS
Chief, QA/QC Division
Provisional Member
(For all types of procurement)



ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)



JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer