

Contract ID: 17L0-0017
Contract Name: Widening 2-4 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road RROW (Zone III-Zone IV Section), Davao Del Sur Lone District, (K1549+811 - 1550+000, 1550+000 - 1550+180, 1550+180 - 1550+237, 1550+237 - 1551)
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**


IMPLEMENTING OFFICE : Regional Office XI, Davao City Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
APPROVED BUDGET FOR THE CONTRACT : **Php 110,095,885.00** Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			AB APONESTO CONST. PARTS & SUPPLY	ALGON ENGINEERING CONST. CORP.	ALZAM ENTERPRISES	E. GARCIA CONSTRUCTION CORP.	EDISON DEVELOPMENT & CONSTRUCTION
TOTAL AMOUNT OF BID	Original Bid Amount	Php	109,993,399.79	109,594,101.20	110,040,722.62	109,544,975.66	107,859,420.97
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS Y. ANO-OS
Chief, QA/QC Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWIG


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Contract ID: 17L0-0017
Contract Name: Widening 2-4 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road (Zone III-Zone IV Section), Davao Del Sur Lone District, (K1549+811 - 1550+000, 1550+000 - 1550+180, 1550+180 - 1550+237, 1550+237 - 1551)
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**


IMPLEMENTING OFFICE : Regional Office XI, Davao City Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
APPROVED BUDGET FOR THE CONTRACT : Php 110,095,885.00 Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			FFJJ CONSTRUCTION	GRACE CONSTRUCTION CORP.	GVDPM CONSTRUCTION CORP.	IBC INTERNATIONAL BUILDERS CORP.	LEGACY CONSTRUCTION
TOTAL AMOUNT OF BID	Original Bid Amount	Php	108,581,766.62	108,828,504.08	109,520,954.53	110,000,000.00	108,332,163.80
	Discount			2.50%			
	Discounted Bid Amount	Php		106,107,791.48			
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS Y. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWIG


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Contract ID: 17L0-0017
Contract Name: Widening 2-4 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road (Zone III-Zone IV Section), Davao Del Sur Lone District, (K1549+811 - 1550+000, 1550+000 - 1550+180, 1550+180 - 1550+237, 1550+237 - 1551+000)
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
APPROVED BUDGET FOR THE CONTRACT : Php 110,095,885.00 Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			MAC BUILDERS	MAVERICK BUILDERS, INC.	MONOLITHIC CONST. & CONC. PROD., INC.	OCTAGON CONCRETE SOLUTIONS	P.L. SEBASTIAN CONSTRUCTION
TOTAL AMOUNT OF BID	Original Bid Amount	Php	108,884,828.39	109,993,134.70	109,048,683.19	109,215,111.58	109,992,945.19
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman




TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman



ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member



JULIUS C. ANO-OS
Chief, QA/H Division
Provisional Member
(For all types of procurement)



ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)



JERMIE S. TEVES
Engineer IV
Head, BAC-TWG



ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Contract ID: 17L0-0017
Contract Name: Widening 2-4 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road (Zone III-Zone IV Section), Davao Del Sur Lone District, (K1549+811 - 1550+000, 1550+000 - 1550+180, 1550+180 - 1550+237, 1550+237 - 1551+000)
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
APPROVED BUDGET FOR THE CONTRACT : **Php 110,095,885.00** Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			PHILWORKS CONSTRUCTION & SUPPLY	PREMIUM MEGASTRUCTURES, INC.	R.A PAHATI CONST. & SUPPLY, INC.	RELY CONSTRUCTION & SUPPLY	SUNWEST CONST. & DEVELOPMENT CORP.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	109,895,885.00	109,545,390.53	109,248,968.83	108,995,273.92	108,774,155.92
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed



LORENZO M. YUMANG


Chief, Equipment Management Division
BAC Chairman


TEOFILANO D. TAN


Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Contract ID: 17L0-0017
Contract Name: Widening 2-4 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road (Zone III-Zone IV Section), Davao Del Sur Lone District, (K1549+811 - 1550+000, 1550+000 - 1550+180, 1550+180 - 1550+237, 1550+237 - 1551)
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 110,095,885.00**

Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			TEDDIE CONSTRUCTION DEVELOPMENT INC.	TR CONSTRUCTION CORP.	TSQUARE CONSTRUCTION CORP.	ULTICON BUILDERS, INC.	VERZONTAL BUILDERS, INC.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	110,093,047.58	108,994,691.18	108,994,216.33	110,062,731.04	108,913,783.13
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Contract ID: 17L0-0017
Contract Name: Widening 2-4 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road ROW (Zone III-Zone IV Section), Davao Del Sur Lone District, (K1549+811 - 1550+000, 1550+000 - 1550+180, 1550+180 - 1550+237, 1550+237 - 1551)
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
APPROVED BUDGET FOR THE CONTRACT : Php 110,095,885.00 Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			VICENTE T. LAO CONSTRUCTION	WEE ENG CONSTRUCTION, INC.			
TOTAL AMOUNT OF BID	Original Bid Amount	Php	105,598,179.31	109,958,940.28			
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration			
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient			
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed			



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QAH Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0017
Contract Name: Widening 2-4 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Roads RROW (Zone III-Zone IV Section), Davao Del Sur Lone District, (K1549+811 - 1550+000, 1550+000 - 1550+180, 1550+180 - 1550+237, 1550+237 - 1551+)
Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 24, 2016


Approved Budget for the Contract : **Php 110,095,885.00**
Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		VICENTE T. LAO CONSTRUCTION	GRACE CONSTRUCTION CORP.	EDISON DEVELOPMENT & CONSTRUCTION	LEGACY CONSTRUCTION	FFJJ CONSTRUCTION
Total Amount of Bid as Read	P	105,598,179.31	106,107,791.48	107,859,420.97	108,332,163.80	108,581,766.62
Total Amount of Bid as Calculated	P	105,598,179.31	106,107,791.48	107,859,247.47	108,332,163.80	108,581,766.62
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS Y. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0017
Contract Name: Widening 2-4 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Roads RROW (Zone III-Zone IV Section), Davao Del Sur Lone District, (K1549+811 - 1550+000, 1550+000 - 1550+180, 1550+180 - 1550+237, 1550+237 - 1551+)
Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 24, 2016


Approved Budget for the Contract : **Php 110,095,885.00**
Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		SUNWEST CONST. & DEVELOPMENT CORP.	MAC BUILDERS	VERZONTAL BUILDERS, INC.	TSQUARE CONSTRUCTION CORP.	TR CONSTRUCTION CORP.
Total Amount of Bid as Read	P	108,774,155.92	108,884,828.39	108,913,783.13	108,994,216.33	108,994,691.18
Total Amount of Bid as Calculated	P	108,774,155.92	108,884,828.39	108,913,783.13	108,994,216.33	108,994,691.18
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS Y. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0017
Contract Name: Widening 2-4 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Roads RROW (Zone III-Zone IV Section), Davao Del Sur Lone District, (K1549+811 - 1550+000, 1550+000 - 1550+180, 1550+180 - 1550+237, 1550+237 - 1551+)
Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 24, 2016

Approved Budget for the Contract : **Php 110,095,885.00**
Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		RELY CONSTRUCTION & SUPPLY	MONOLITHIC CONST. & CONC. PROD., INC.	OCTAGON CONCRETE SOLUTIONS	R.A PAHATI CONST. & SUPPLY, INC.	GVDPM CONSTRUCTION CORP.
Total Amount of Bid as Read	P	108,995,273.92	109,048,683.19	109,215,111.58	109,248,968.83	109,520,954.53
Total Amount of Bid as Calculated	P	108,995,273.92	109,048,683.19	109,215,111.58	109,248,968.83	109,520,954.53
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0017
Contract Name: Widening 2-4 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Roads RROW (Zone III-Zone IV Section), Davao Del Sur Lone District, (K1549+811 - 1550+000, 1550+000 - 1550+180, 1550+180 - 1550+237, 1550+237 - 1551+)
Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 24, 2016


Approved Budget for the Contract : **Php 110,095,885.00**
Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		E. GARCIA CONSTRUCTION CORP.	PREMIUM MEGASTRUCTURES, INC.	ALGON ENGINEERING CONST.	WEE ENG CONSTRUCTION, INC.	P.L. SEBASTIAN CONSTRUCTION
Total Amount of Bid as Read	P	109,544,975.66	109,545,390.53	109,594,101.20	109,958,940.28	109,992,945.19
Total Amount of Bid as Calculated	P	109,544,989.02	109,545,390.53	109,594,101.20	109,842,783.36	109,992,945.19
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. GULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-AS
Chief, QA/QC Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0017
Contract Name: Widening 2-4 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Roads RROW (Zone III-Zone IV Section), Davao Del Sur Lone District, (K1549+811 - 1550+000, 1550+000 - 1550+180, 1550+180 - 1550+237, 1550+237 - 1551+)
Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 24, 2016


Approved Budget for the Contract : **Php 110,095,885.00**
Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		MAVERICK BUILDERS, INC.	AB APONESTO CONST. PARTS & SUPPLY	IBC INTERNATIONAL BUILDERS CORP.	ALZAM ENTERPRISES	ULTICON BUILDERS, INC.
Total Amount of Bid as Read	P	109,993,134.70	109,993,399.79	110,000,000.00	110,040,722.62	110,062,731.04
Total Amount of Bid as Calculated	P	109,993,134.70	109,993,399.79	110,000,000.00	110,040,722.62	110,062,731.04
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-AS
Chief, QA Division
Provisional Member
(Focal types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0017
Contract Name: Widening 2-4 into 6 lanes of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Roads RROW (Zone III-Zone IV Section), Davao Del Sur Lone District, (K1549+811 - 1550+000, 1550+000 - 1550+180, 1550+180 - 1550+237, 1550+237 - 1551+)
Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 24, 2016


Approved Budget for the Contract : **Php 110,095,885.00**
Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		TEDDIE CONSTRUCTION DEVELOPMENT INC.	PHILWORKS CONSTRUCTION & SUPPLY			
Total Amount of Bid as Read	P	110,093,047.58	109,895,885.00			
Total Amount of Bid as Calculated	P	110,093,047.58				
Form of Bid Security:		Bid-Securing Declaration	Non-Responsive			
Bank / Company			Due to lacking			
Number			item B-8			
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient				
Remarks		Complying/Responsive	Non-Responsive			


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, OAH Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer