

Contract ID: 17L0-0019
Contract Name: Widening (4 to 6 lanes) of Lasang Bridge (B00019MN) Along Daang Maharlika (MN) (Phase 1) (Substructure Only) Davao Del Norte 2nd LD, K1482+961.00
K1482+1017.000 (as per RBIA)
Location of the Contract: Davao Del Norte 2nd LD

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**


IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 64,172,500.00**

Date and Time of Opening of Bids: November 18, 2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			A.C. RIVERO DEVELOPMENT CORP.	MAC BUILDERS	ST. GERRARD CONSTRUCTION	ULTICON BUILDERS, INC.	
TOTAL AMOUNT OF BID	Original Bid Amount	Php	Ineligible	63,594,944.78	63,017,314.28	64,085,777.88	
	Discount		Work Experience				
	Discounted Bid Amount	Php	category does not				
FORM OF BID SECURITY			match to the	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	
REQUIRED BID SECURITY			Contract Profile				
AMOUNT BID SECURITY SUBMITTED							
SUFFICIENT / INSUFFICIENT				Sufficient	Sufficient	Sufficient	
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Failed	Passed	Passed	Passed	



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA


Chief, Administrative Division
Regular Member


JERMIE S. TEVES

Engineer IV
Head, BAC-TWG


JULIUS V. ANO-OS

Chief, QA/QC Division
Provisional Member
(For all types of procurement)


ANNIE E. VALLES

State Auditor IV
Commission on Audit (COA)
Observer


ELIAS P. BERMEJO

Chief, Construction Division
Provisional Member
(End-user for Construction projects)

Observer

Department of Public Works and Highways

Contract ID: 17L0-0019

Contract Name: Widening (4 to 6 lanes) of Lasang Bridge (B00019MN) Along Daang Maharlika (MN) (Phase 1) (Substructure Only) Davao Del Norte 2nd LD, K1482+961.000 to K1482+1017.000 (as per RBIA)

Location of the Contract: Davao Del Norte 2nd LD

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)


Date Prepared: November 25, 2016

Approved Budget for the Contract : **Php 64,172,500.00**

Date and Time of Opening of Bids : November 18, 2016, 1:00 P.M.

Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City

NAME OF BIDDERS		ST. GERRARD CONSTRUCTION	MAC BUILDERS	ULTICON BUILDERS, INC.		
Total Amount of Bid as Read	P	63,017,314.28	63,594,944.78	64,085,777.88		
Total Amount of Bid as Calculated	P	63,017,314.28	63,594,944.78	64,085,777.88		
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration		
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient		
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive		


LORENZO M. YUMANG

Chief, Equipment Management Division
BAC Chairman


TEOFILU U. TAN

Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA

Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS

Chief, QA/QC Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO

Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES

Engineer IV
Head, BAC-TWG

Observer

Observer