

Contract ID: 17L0-0029
Contract Name: Reconstruction/Concreting/Widening of Slaughter House Road Until F. Torres Bridge Including RROW, Davao City 1st LD (Package 1)
Location of the Contract: Davao City 1st LD

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
 APPROVED BUDGET FOR THE CONTRACT : **Php 109,601,805.00**

Date and Time of Opening of Bids: December 14, 2016, 1:00 P.M.
 Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			ALFREDO BUILDERS & SUPPLY/FFJJ CONSTRUCTION(JV)	ALGON ENGINEERING CONST. CORP.	ALZAM ENTERPRISES	GRACE CONSTRUCTION CORP.	GVDPM CONSTRUCTION CORP.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	107,962,227.59	109,056,818.30	109,546,377.65	108,714,402.72	109,430,565.61
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed

LORENZO M. YUMANG

Chief, Equipment Management Division
BAC Chairman

TEOFILA U. TAN

Chief, Planning and Design Division
BAC Vice Chairman

ZOSIMO C. CULLA

Chief, Administrative Division
Regular Member

JULIUS V. ANO-OS

Chief, QA Division
Provisional Member
(For all types of procurement)

ELIAS P. BERMEJO

Chief, Construction Division
Provisional Member
(End-user for Construction projects)

JERMIE S. TEVES

Engineer IV
Head, BAC-TWG

GLORIA C. RIVERA

State Auditor IV
Commission on Audit (COA)
Observer

Observer

Contract ID: 17L0-0029
Contract Name: Reconstruction/Concreting/Widening of Slaughter House Road Until F. Torres Bridge Including RROW, Davao City 1st LD (Package 1)
Location of the Contract: Davao City 1st LD

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
 APPROVED BUDGET FOR THE CONTRACT : **Php 109,601,805.00**

Date and Time of Opening of Bids: December 14, 2016, 1:00 P.M.
 Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			H2 LANDMARK BUILDERS, INC.	LEGACY CONSTRUCTION/CLTG BUILDERS (JV)	MAC BUILDERS	MAVERICK BUILDERS, INC.	MONOLITHIC CONST. & CONC. PROD., INC.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	Ineligibility	108,179,143.09	109,501,765.09	109,439,102.03	109,568,731.27
	Discount		Work Experience				
	Discounted Bid Amount	Php	Category does not				
FORM OF BID SECURITY			match to the	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Contract Profile				
AMOUNT BID SECURITY SUBMITTED							
SUFFICIENT / INSUFFICIENT				Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Failed	Passed	Passed	Passed	Passed




LORENZO M. YUMANG
 Chief, Equipment Management Division
 BAC Chairman

O.B.

TEOFILA U. TAN
 Chief, Planning and Design Division
 BAC Vice Chairman

O.B.

ZOSIMO C. CULLA
 Chief, Administrative Division
 Regular Member




JULIUS V. ANO-OS
 Chief, QA Division
 Provisional Member
 (For all types of procurement)



ELIAS P. BERMEJO
 Chief, Construction Division
 Provisional Member
 (End-user for Construction projects)



JERMIE S. TEVES
 Engineer IV
 Head, BAC-TWG



GLORIA C. RIVERA
 State Auditor IV
 Commission on Audit (COA)
 Observer

Observer

Contract ID: 17L0-0029
Contract Name: Reconstruction/Concreting/Widening of Slaughter House Road Until F. Torres Bridge Including RROW, Davao City 1st LD (Package 1)
Location of the Contract: Davao City 1st LD

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
 APPROVED BUDGET FOR THE CONTRACT : **Php 109,601,805.00**


Date and Time of Opening of Bids: December 14, 2016, 1:00 P.M.
 Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			P.L. SEBASTIAN CONSTRUCTION	SUNWEST CONST. & DEV'T. CORP.	TR CONSTRUCTION CORP.	ULTICON BUILDERS, INC.	WEE ENG CONSTRUCTION, INC.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	109,489,326.21	108,396,043.45	108,499,893.99	108,862,475.74	109,545,576.71
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed


LORENZO M. YUMANG
 Chief, Equipment Management Division
 BAC Chairman


TEOFILA U. TAN
 Chief, Planning and Design Division
 BAC Vice Chairman


ZOSIMO C. CULLA
 Chief, Administrative Division
 Regular Member


JULIUS V. ANO-OS
 Chief, QA Division
 Provisional Member
 (For all types of procurement)


ELIAS P. BERMEJO
 Chief, Construction Division
 Provisional Member
 (End-user for Construction projects)


JERMIE S. TEVES
 Engineer IV
 Head, BAC-TWG


GLORIA C. RIVERA
 State Auditor IV
 Commission on Audit (COA)
 Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0029
Contract Name: Reconstruction/Concreting/Widening of Slaughter House Road Until F. Torres Bridge Including RROW, Davao City 1st LD (Package 1)
Location of the Contract: Davao City 1st LD

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS) **Date Prepared:** December 21, 2016


Approved Budget for the Contract : **Php 109,601,805.00**
Date and Time of Opening of Bids : December 14, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		ALFREGO BUILDERS & SUPPLY/FFJJ CONSTRUCTION(JV)	LEGACY CONSTRUCTION/CLT G BUILDERS(JV)	SUNWEST CONST. & DEV'T. CORP.	GRACE CONSTRUCTION CORP.	ULTICON BUILDERS, INC.
Total Amount of Bid as Read	P	107,962,227.59	108,179,143.09	108,396,043.45	108,714,402.72	108,862,475.74
Total Amount of Bid as Calculated	P	107,962,227.59	108,179,143.09	108,396,043.45	108,714,402.72	108,859,831.32
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0029
Contract Name: Reconstruction/Concreting/Widening of Slaughter House Road Until F. Torres Bridge Including RROW, Davao City 1st LD (Package 1)
Location of the Contract: Davao City 1st LD

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS) **Date Prepared:** December 21, 2016


Approved Budget for the Contract : **Php 109,601,805.00**
Date and Time of Opening of Bids : December 14, 2016, 1:00 P.M.
Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		MAVERICK BUILDERS, INC.	P.L. SEBASTIAN CONSTRUCTION	MAC BUILDERS	WEE ENG CONSTRUCTION, INC.	ALZAM ENTERPRISES
Total Amount of Bid as Read	P	109,439,102.03	109,489,326.21	109,501,765.09	109,545,576.71	109,546,377.65
Total Amount of Bid as Calculated	P	109,439,102.03	109,489,326.21	109,501,765.09	109,545,576.71	109,546,377.65
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-AS
Chief, QA Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0029

Contract Name: Reconstruction/Concreting/Widening of Slaughter House Road Until F. Torres Bridge Including RROW, Davao City 1st LD (Package 1)

Location of the Contract: Davao City 1st LD

Office of the Regional Director

Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: December 21, 2016

Approved Budget for the Contract : **Php 109,601,805.00**

Date and Time of Opening of Bids : December 14, 2016, 1:00 P.M.

Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City

NAME OF BIDDERS		MONOLITHIC CONST. & CONC. PROD., INC.	TR CONSTRUCTION CORP.	ALGON ENGINEERING CONST. CORP.	GVDPM CONSTRUCTION CORP.	
Total Amount of Bid as Read	P	109,568,731.27	108,499,893.99	109,056,818.30	109,430,565.61	
Total Amount of Bid as Calculated	P	109,568,731.26			111,567,402.65	
Form of Bid Security:		Bid-Securing Declaration	Non-Responsive	Non-Responsive	Non-Responsive	
Bank / Company			Due to incorrect	Due to incorrect	Due to Bid Amount	
Number			unit for item	quantity for item	Calculated is	
Validity Period			500(1)b5	B.4(1)	above ABC	
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient				
Remarks		Complying/Responsive	Non-Responsive	Non-Responsive	Non-Responsive	

LORENZO M. YUMANG

Chief, Equipment Management Division
BAC Chairman

TEOFILA U. TAN

Chief, Planning and Design Division
BAC Vice Chairman

ZOSIMO C. CULLA

Chief, Administrative Division
Regular Member

JULIUS V. ANO-OS

Chief, QA Division
Provisional Member
(For all types of procurement)

ELIAS P. BERMEJO

Chief, Construction Division
Provisional Member
(End-user for construction projects)

JERMIE S. TEVES

Engineer IV
Head, BAC-TWG

Observer

Observer