

Department of Public Works and Highways (DPWH)

Contract ID: **16PD0043**

Contract Name: **Construction/Repair/Rehabilitation/Improvement of Various Infrastructure including Local Projects:**

Construction of UP Baguio International House - Phase II, UP Baguio, Baguio City Lone District

Location of the Contract: **Baguio City**



BAGUIO CITY DISTRICT ENGINEERING OFFICE

Engineer's Hill, Baguio City

ABSTRACT OF BIDS AS CALCULATED

(AFTER THE EVALUATION OF BIDS)

Date Prepared: November 2, 2016

Approved Budget for the Contract :

25,464,266.53

Sheet No. 1/1

No. of Days to complete:

200 C.D.

Date and Time of Opening of Bids:

October 25, 2016 10:00 P.M.

Place of Opening of Bids :

DPWH-BCDEO Conference Hall

	A.P.O General Construction				
Total Amount of Bid as Calculated	25,439,925.69				
No. of Days	200				
Form of Bid Security	Bid Securing Declaration				
Bank / Company					
Number					
Validity Period					
Bid Security Amount	P				
Required Bid Security					
Cash/Bank Guarantee	509,285.33				
Bond	1,273,213.33				
Sufficient / Insufficient	Sufficient				
Remarks	Complying				

Prepared by:

ERNESTO V. EGUILLOS

Engineer II
BAC Member

(Prov. For Construction Projects)

GIL L. NUQUE

Engineer III
BAC Member

(Prov. For all Types of Projects)

MELENDRE M. EUSTAQUIO

Administrative Officer V
BAC Member

CESARIO L. RILLERA

Engineer III
BAC Vice-Chairman

ALFREDO O. BANNAGAO, JR.

Engineer III
BAC Chairman