

Contract ID: **20PD0080 (Re-Bid)**
Construction/ Repair/ Rehabilitation/ Improvement of Various Infrastructure Including Local Projects – Construction of Sewerline, Session – Governor Pack Road, Baguio City

Contract Name:
 Location of the Contract: **BAGUIO CITY**

Department of Public Works and Highways (DPWH)
BAGUIO CITY DISTRICT ENGINEERING OFFICE

ABSTRACT OF BIDS
 (As Read)

Implementing Office: **DPWH-BCDEO**
 Approved Budget for the Contract: **1,960,000.00**

Sheet No.: **1**
 Date: **May 28, 2020**
 Time: **10:00 a.m.**


		ICO Constuction and Services	BOT/JACK Construction	RC PULMANO Construction and Supply		
Total Amount of Bid	Original Bid Amount	Php 1,954,961.16	1,953,890.08			
	Discount	2%	-			
	Discounted Bid Amount	Php 1,915,321.94	1,953,890.08	-	-	-
Form of Bid Security						
Required Bid Security	Php					
Amount Bid Security Submitted	Php					
Sufficient / Insufficient						
Validity Period						
Issuing Company/Bank						
Official Receipt No.						
Callable on Demand						
Remarks-Overall Rating: Passed or Failed		V = 2.28	V = 0.31	Did not Drop His Bid		


GIL NUQUE
 BAC Chairman


NORA R. DELOS SANTOS
 BAC Vice Chairman


CESARIO L. RILLERA
 BAC Member (Regular)


MARIA LUISA V. BATAc
 BAC Member (Regular)


ALFREDO O. BANNAGAO, JR.
 BAC Member (Provisional-All Types)


ERNESTO V. EGUIOS
 Engineer II (Provisional Member-Construction)


WARLIE B. CANAO
 Engineer II (Provisional Member-Maintenance)