Department of Public Works and Highways

Contract ID:

25LJ0113

Contract Name:

Construction of Flood Control Mitigation Structure at Sadpudon Creek Phase 3

Location of the Contract:

Carmen, Davao del Norte

Davao del Norte 2nd District Engineering Office

Tagum City, Region XI

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS) Date Prepared:

June 26, 2025

Approved Budget for the Contract

: Php

144,750,000.00

Date and Time of Opening of Bids

: June 23, 2025

at 10:00 A.M.

Place of Opening of Bids

: DPWH Davao del Norte 2nd DEO Conference Room

Kanaway Builders Corporation	Vicente T. Lao Construction	10-02 Enterprises Inc.		
142,611,221.23	143,947,080.00	144,456,173,33	/	/
142,611,221.23	143,947,080.00		 	
Bid-Securing Declaration	Bid-Securing Declaration		/	
	3	Did Securing Decidration	 	
			 	
			 	
				
			— /	
Sufficient	Sufficient	Sufficient	/	/
Complying/Responsive		_	/	/
	Corporation 142,611,221.23 142,611,221.23 Bid-Securing Declaration Sufficient	Corporation Construction 142,611,221.23 143,947,080.00 142,611,221.23 143,947,080.00 Bid-Securing Declaration Bid-Securing Declaration Sufficient Sufficient	Corporation Construction 10-02 Enterprises Inc. 142,611,221.23 143,947,080.00 144,456,173.33 142,611,221.23 143,947,080.00 144,456,173.33 Bid-Securing Declaration Bid-Securing Declaration Bid-Securing Declaration Sufficient Sufficient Sufficient	Corporation Construction 10-02 Enterprises Inc. 142,611,221.23 143,947,080.00 144,456,173.33 142,611,221.23 143,947,080.00 144,456,173.33 Bid-Securing Declaration Bid-Securing Declaration Bid-Securing Declaration Bid-Securing Declaration

BENILDA S. PACOUIAO

Head, BAC-TWG

RYE. VERANO Officer-In-Charge

Office of the Assitant District Engineer BAC Chairperson,

ALMIRA T. DELA PEÑA Chief, Administrative Section **BAC-Provisional Member** (For all types of Procurement)

Acting Chief, Construction Section BAC Vice Chairperson

CAMILO C. MONTERA Acting Chief Maintenance Section Provisional/Member (End-User, Civil Works Projects) Perallognes

JEZABEL E. TULING

Acting Chief, Planning & Design Section **BAC Regular Member**

Contract ID:

25LJ0113

Contract Name:

Construction of Flood Control Mitigation Structure at Sadpudon Creek Phase 3, Carmen, Davao del Norte

Location of the Contract: Davao del Norte

Department of Public Works and Highways

ABSTRACT OF BIDS AS READ

IMPLEMENTING OFFICE

Davao del Norte 2nd DEO

Date and Time of Opening of Bids:

June 23, 2025

APPROVED BUDGET FOR THE CONTRACT

PHP 144,750,000.00

Place of Opening of Bids:

Conference Room, Davao del Norte 2nd DEO, Tagum City

The control of the co							
NAME OF BIDDERS			VICENTE T. LAO CONST.	10-02 ENTERPRISES INC.	KANAWAY BUILDERS		
	Original Bid Amount	Php	143,947,080.00	144,456,173.33	144,051,738.62		
TOTAL AMOUNT OF BID	Discount				1.0%		
	Discounted Bid Amount	Php			142,611,221.23		
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration		
REQUIRED BID SECURITY		Php					
AMOUNT BID SECURITY SUE	BMITTED	Php					
SUFFICIENT / INSUFFICIENT	Γ		Sufficient	Sufficient	Sufficient		
VALIDITY PERIOD							
ISSUING COMPANY / BAN	K						
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating:	Passed or Failed		Passed	Passed	Passed	/	/

BENILDA S. PACQUIAO EngineerIII Head, BAC-TWG

RY E. VERANO Officer-In-charge Office of the Assitant District Engineer BAC Chairperson

ALMIRA T. DELA PEÑA Chief, Administrative Section BAC-Provisional Member (For all Types of Procurement) Chief, Construction Section BAC Vice-Chairperson

Re- assigned JEZABEL E. TULING Chief, Planning & Design Section BAC Regular Member

nd-User, Civil Works Projects)