

## Republic of the Philippines **DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**



Regional Office XII Koronadal City, South Cotabato

## Invitation to Bid 2025-022

1. The **Department of Public Works and Highways**, through its Bids and Awards Committee (BAC) invites contractors to submit bids for the following contract:

1. Contract ID	25M00002
	Construction of Two (2) Storey of EP Barracks, H512SCBn, 52EBde,
Contract Name & Location	PA, Camp Quibod, Batasan, Makilala, Cotabato
Brief Scope of Work	Construction of Other Building - 1 Number of Building
Approved Budget for the	
Contract (ABC)	₱11,580,000.00
Allocation	₱12,000,000.00
Source of Funds	FY 2025 Infrastructure Program - GAA
Contract Duration	180 Calendar Days
Cost of Bidding Documents	₱25,000.00
PCAB License Category	Small B
2. Contract ID	25M00059
Contract Name & Location	Road Widening - Maharlika Highway( Cotabato-Marbel Rd) - K1714 + 100 - K1714 + 275, Koronadal City, South Cotabato
Brief Scope of Work	Road Widening - 0.35 lane km
Approved Budget for the Contract (ABC)	₱20,199,380.00
Allocation	₱20,932,000.00
Source of Funds	FY 2025 Infrastructure Program - GAA
Contract Duration	124 Calendar Days
Cost of Bidding Documents	₱25,000.00
PCAB License Category	Small B
3. Contract ID	25M00081
Contract Name & Location	Construction of Multi-Purpose Building (Barangay Hall), Barangay Sangay, Kalamansig, Sultan Kudarat
Brief Scope of Work	Construction of Multi-Purpose Building – 1 Number of Building
Approved Budget for the	·
Contract (ABC)	₱4,950,000.000
	₱4,950,000.000 ₱5,000,000.00
Contract (ABC)	
Contract (ABC) Allocation	₱5,000,000.00
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents	₱5,000,000.00 FY 2025 Infrastructure Program - GAA
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category	₱5,000,000.00 FY 2025 Infrastructure Program - GAA 145 Calendar Days ₱5,000.00 Small B
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents	₱5,000,000.00  FY 2025 Infrastructure Program - GAA  145 Calendar Days  ₱5,000.00  Small B  25M00093 (Re-Invitation to Bid)
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category	₱5,000,000.00 FY 2025 Infrastructure Program - GAA 145 Calendar Days ₱5,000.00 Small B
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 4. Contract ID Contract Name & Location Brief Scope of Work	₱5,000,000.00  FY 2025 Infrastructure Program - GAA  145 Calendar Days  ₱5,000.00  Small B  25M00093 (Re-Invitation to Bid)  Construction of Road, Barangay Bulalo, Sultan Kudarat, Maguindanao
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 4. Contract ID Contract Name & Location Brief Scope of Work Approved Budget for the	₱5,000,000.00 FY 2025 Infrastructure Program - GAA  145 Calendar Days ₱5,000.00 Small B  25M00093 (Re-Invitation to Bid) Construction of Road, Barangay Bulalo, Sultan Kudarat, Maguindanao del Norte
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 4. Contract ID Contract Name & Location Brief Scope of Work	₱5,000,000.00 FY 2025 Infrastructure Program - GAA  145 Calendar Days ₱5,000.00 Small B  25M00093 (Re-Invitation to Bid) Construction of Road, Barangay Bulalo, Sultan Kudarat, Maguindanao del Norte Construction of Concrete Road – 4.397 lane km
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 4. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC)	₱5,000,000.00  FY 2025 Infrastructure Program - GAA  145 Calendar Days  ₱5,000.00  Small B  25M00093 (Re-Invitation to Bid)  Construction of Road, Barangay Bulalo, Sultan Kudarat, Maguindanao del Norte  Construction of Concrete Road – 4.397 lane km  ₱33,660,000.00
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 4. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation	₱5,000,000.00 FY 2025 Infrastructure Program - GAA  145 Calendar Days ₱5,000.00 Small B  25M00093 (Re-Invitation to Bid) Construction of Road, Barangay Bulalo, Sultan Kudarat, Maguindanao del Norte Construction of Concrete Road - 4.397 lane km ₱33,660,000.00 ₱34,000,000.00
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category  4. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds	₱5,000,000.00 FY 2025 Infrastructure Program - GAA  145 Calendar Days ₱5,000.00 Small B  25M00093 (Re-Invitation to Bid) Construction of Road, Barangay Bulalo, Sultan Kudarat, Maguindanao del Norte Construction of Concrete Road – 4.397 lane km  ₱33,660,000.00 ₱34,000,000.00 FY 2025 Infrastructure Program - GAA 152 Calendar Days ₱25,000.00
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 4. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category	₱5,000,000.00 FY 2025 Infrastructure Program - GAA  145 Calendar Days ₱5,000.00 Small B  25M00093 (Re-Invitation to Bid) Construction of Road, Barangay Bulalo, Sultan Kudarat, Maguindanao del Norte Construction of Concrete Road – 4.397 lane km ₱33,660,000.00 ₱34,000,000.00 FY 2025 Infrastructure Program - GAA  152 Calendar Days ₱25,000.00 Medium A
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 4. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents	₱5,000,000.00 FY 2025 Infrastructure Program - GAA  145 Calendar Days ₱5,000.00 Small B  25M00093 (Re-Invitation to Bid) Construction of Road, Barangay Bulalo, Sultan Kudarat, Maguindanao del Norte Construction of Concrete Road – 4.397 lane km  ₱33,660,000.00 ₱34,000,000.00 FY 2025 Infrastructure Program - GAA 152 Calendar Days ₱25,000.00
Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 4. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category	₱5,000,000.00 FY 2025 Infrastructure Program - GAA  145 Calendar Days ₱5,000.00 Small B  25M00093 (Re-Invitation to Bid) Construction of Road, Barangay Bulalo, Sultan Kudarat, Maguindanao del Norte Construction of Concrete Road – 4.397 lane km ₱33,660,000.00 ₱34,000,000.00 FY 2025 Infrastructure Program - GAA  152 Calendar Days ₱25,000.00 Medium A

Approved Budget for the	₱9,900,000.00
Contract (ABC)	
Allocation	₱10,000,000.00
Source of Funds	FY 2025 Infrastructure Program - GAA
Contract Duration	240 Calendar Days
Cost of Bidding Documents	₱10,000.00
PCAB License Category	Small B
6. Contract ID	25M00174
	Construction of Concrete Road-Jct. Davao-Bukidnon Road to Brgy. San
Contract Name & Location	Miguel leading to Lupisan Ecosites, Brgy. San Miguel, Arakan, North Cotabato
Brief Scope of Work	Construction of Concrete Road – 0.628 lanekm
Approved Budget for the Contract (ABC)	₱9,650,000.00
Allocation	₱10,000,000.00
Source of Funds	FY 2025 Infrastructure Program - GAA
Contract Duration	76 Calendar Days
Cost of Bidding Documents	₱10,000.00
PCAB License Category	Small B
7. Contract ID	25M00232
Contract Name & Location	Road Widening - Davao-Cotabato Rd (Jct Digos-Cotabato Sect) (S00842MN) - K1689+000 - K1689+268, K1689+388 - K1690+980 (Sadaan Sect), Midsayap, North Cotabato
Brief Scope of Work	Road Widening – 3.52 lane km
Approved Budget for the Contract (ABC)	₱48,250,000.00
Allocation	₱50,000,000.00
Source of Funds	FY 2025 Infrastructure Program - GAA
Contract Duration	175 Calendar Days
Cost of Bidding Documents	₱25,000.00
PCAB License Category	Medium A
8. Contract ID	25M00244
O. CONCIACE ID	
Contract Name & Location	Road Widening - Sarangani-Davao Del Sur Coastal Rd - K1666+848.7 - K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892 2 Malanatan Sarangani
	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani
Brief Scope of Work Approved Budget for the	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472,
Brief Scope of Work Approved Budget for the Contract (ABC)	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani  Road Widening - 7.025 lane km  P96,500,00000
Brief Scope of Work Approved Budget for the Contract (ABC) Allocation	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  ₱100,000,000.00
Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening – 7.025 lane km  ₱96,500,00000  ₱100,000,000.00  FY 2025 Infrastructure Program - GAA
Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds  Contract Duration	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  ₱100,000,000.00  FY 2025 Infrastructure Program - GAA 231 Calendar Days
Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  ₱100,000,000.00  FY 2025 Infrastructure Program - GAA 231 Calendar Days ₱50,000.00
Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds  Contract Duration  Cost of Bidding Documents  PCAB License Category	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  ₱100,000,000.00  FY 2025 Infrastructure Program - GAA 231 Calendar Days ₱50,000.00  Medium A
Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  ₱100,000,000.00  FY 2025 Infrastructure Program - GAA 231 Calendar Days ₱50,000.00  Medium A 25M00245
Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category  9. Contract ID Contract Name & Location	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  ₱100,000,000.00  FY 2025 Infrastructure Program - GAA 231 Calendar Days ₱50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon − Sta. Maria Bypass Road, Malungon, Sarangani Province
Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds Contract Duration  Cost of Bidding Documents  PCAB License Category  9. Contract ID  Contract Name & Location  Brief Scope of Work	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  ₱100,000,000.00  FY 2025 Infrastructure Program - GAA 231 Calendar Days ₱50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon −
Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds  Contract Duration  Cost of Bidding Documents  PCAB License Category  9. Contract ID  Contract Name & Location  Brief Scope of Work  Approved Budget for the Contract (ABC)	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  FY 2025 Infrastructure Program - GAA  231 Calendar Days ₱50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon − Sta. Maria Bypass Road, Malungon, Sarangani Province  Construction of Concrete Road − 7.00 lane km ₱67,550,000.00
Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds Contract Duration  Cost of Bidding Documents  PCAB License Category  9. Contract ID  Contract Name & Location  Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  FY 2025 Infrastructure Program - GAA 231 Calendar Days ₱50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon - Sta. Maria Bypass Road, Malungon, Sarangani Province Construction of Concrete Road − 7.00 lane km  ₱67,550,000.00  ₱70,000,000.00
Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 9. Contract ID Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  FY 2025 Infrastructure Program - GAA 231 Calendar Days ₱50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon - Sta. Maria Bypass Road, Malungon, Sarangani Province Construction of Concrete Road − 7.00 lane km  ₱67,550,000.00  FY 2025 Infrastructure Program - GAA
Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds Contract Duration  Cost of Bidding Documents  PCAB License Category  9. Contract ID  Contract Name & Location  Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds  Contract Duration	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  ₱100,000,000.00  FY 2025 Infrastructure Program - GAA  231 Calendar Days ₱50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon - Sta. Maria Bypass Road, Malungon, Sarangani Province  Construction of Concrete Road − 7.00 lane km  ₱67,550,000.00  ₱70,000,000.00  FY 2025 Infrastructure Program - GAA  236 Calendar Days
Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds  Contract Duration  Cost of Bidding Documents  PCAB License Category  9. Contract ID  Contract Name & Location  Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds  Contract Duration  Cost of Bidding Documents	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani  Road Widening − 7.025 lane km  ₱96,500,00000  FY 2025 Infrastructure Program - GAA  231 Calendar Days ₱50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon - Sta. Maria Bypass Road, Malungon, Sarangani Province  Construction of Concrete Road − 7.00 lane km  ₱67,550,000.00  FY 2025 Infrastructure Program - GAA  236 Calendar Days ₱50,000.00
Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds  Contract Duration  Cost of Bidding Documents  PCAB License Category  9. Contract ID  Contract Name & Location  Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds  Contract Duration  Cost of Bidding Documents  PCAB License Category	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani  Road Widening - 7.025 lane km  P96,500,00000  FY 2025 Infrastructure Program - GAA  231 Calendar Days P50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon - Sta. Maria Bypass Road, Malungon, Sarangani Province  Construction of Concrete Road - 7.00 lane km  P67,550,000.00  FY 2025 Infrastructure Program - GAA  236 Calendar Days P50,000.00  Medium A
Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds  Contract Duration  Cost of Bidding Documents  PCAB License Category  9. Contract ID  Contract Name & Location  Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds  Contract Duration  Cost of Bidding Documents	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  ₱100,000,000.00  FY 2025 Infrastructure Program - GAA  231 Calendar Days ₱50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon − Sta. Maria Bypass Road, Malungon, Sarangani Province  Construction of Concrete Road − 7.00 lane km  ₱67,550,000.00  ₱70,000,000.00  FY 2025 Infrastructure Program - GAA  236 Calendar Days ₱50,000.00  Medium A  25M00254
Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 9. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 10. Contract ID  Contract Name & Location	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  ₱100,000,000.00  FY 2025 Infrastructure Program - GAA  231 Calendar Days ₱50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon − Sta. Maria Bypass Road, Malungon, Sarangani Province  Construction of Concrete Road − 7.00 lane km  ₱67,550,000.00  ₱70,000,000.00  FY 2025 Infrastructure Program - GAA  236 Calendar Days ₱50,000.00  Medium A  25M00254  Construction of Road, Purok 1 to Purok 20, Barangay Mabuhay, General Santos City
Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds Contract Duration  Cost of Bidding Documents  PCAB License Category  9. Contract ID  Contract Name & Location  Brief Scope of Work  Approved Budget for the Contract (ABC)  Allocation  Source of Funds Contract Duration  Cost of Bidding Documents  PCAB License Category  10. Contract ID  Contract Name & Location  Brief Scope of Work	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  P96,500,00000  P100,000,000.00  FY 2025 Infrastructure Program - GAA  231 Calendar Days P50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon − Sta. Maria Bypass Road, Malungon, Sarangani Province Construction of Concrete Road − 7.00 lane km  P67,550,000.00  P70,000,000.00  FY 2025 Infrastructure Program - GAA  236 Calendar Days P50,000.00  Medium A  25M00254  Construction of Road, Purok 1 to Purok 20, Barangay Mabuhay,
Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 9. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 10. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC)	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  ₱100,000,000.00  FY 2025 Infrastructure Program - GAA  231 Calendar Days  ₱50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon - Sta. Maria Bypass Road, Malungon, Sarangani Province  Construction of Concrete Road − 7.00 lane km  ₱67,550,000.00  ₱70,000,000.00  FY 2025 Infrastructure Program - GAA  236 Calendar Days  ₱50,000.00  Medium A  25M00254  Construction of Road, Purok 1 to Purok 20, Barangay Mabuhay, General Santos City
Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 9. Contract ID Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 10. Contract ID Contract Name & Location Brief Scope of Work Approved Budget for the	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening – 7.025 lane km  P96,500,00000  P100,000,000.00  FY 2025 Infrastructure Program - GAA  231 Calendar Days P50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon – Sta. Maria Bypass Road, Malungon, Sarangani Province  Construction of Concrete Road – 7.00 lane km  P67,550,000.00  P70,000,000.00  FY 2025 Infrastructure Program - GAA  236 Calendar Days P50,000.00  Medium A  25M00254  Construction of Road, Purok 1 to Purok 20, Barangay Mabuhay, General Santos City  Construction of Concrete Roads – 7.948 lanekm
Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 9. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 10. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC)	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  P96,500,00000  P100,000,000.00  FY 2025 Infrastructure Program - GAA  231 Calendar Days  P50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon − Sta. Maria Bypass Road, Malungon, Sarangani Province  Construction of Concrete Road − 7.00 lane km  P67,550,000.00  P70,000,000.00  FY 2025 Infrastructure Program - GAA  236 Calendar Days  P50,000.00  Medium A  25M00254  Construction of Road, Purok 1 to Purok 20, Barangay Mabuhay, General Santos City  Construction of Concrete Roads − 7.948 lanekm  P77,200,000.00
Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 9. Contract ID Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 10. Contract ID Contract Name & Location Brief Scope of Work Approved Budget for the Contract Name & Location	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  ₱96,500,00000  ₱100,000,000.00  FY 2025 Infrastructure Program - GAA 231 Calendar Days ₱50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon − Sta. Maria Bypass Road, Malungon, Sarangani Province  Construction of Concrete Road − 7.00 lane km  ₱67,550,000.00  ₱70,000,000.00  FY 2025 Infrastructure Program - GAA 236 Calendar Days ₱50,000.00  Medium A  25M00254  Construction of Road, Purok 1 to Purok 20, Barangay Mabuhay, General Santos City  Construction of Concrete Roads − 7.948 lanekm  ₱77,200,000.00  ₱80,000,000.00
Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 9. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds Contract Duration Cost of Bidding Documents PCAB License Category 10. Contract ID  Contract Name & Location Brief Scope of Work Approved Budget for the Contract Name & Location Brief Scope of Work Approved Budget for the Contract (ABC) Allocation Source of Funds	- K1668+155, K1679+416 - K1679+820, K1679+970 - K1681+472, K1681+600 - K1681+892.2, Malapatan, Sarangani Road Widening − 7.025 lane km  P96,500,00000  P100,000,000.00  FY 2025 Infrastructure Program - GAA  231 Calendar Days P50,000.00  Medium A  25M00245  Construction of By-Pass and Diversion Roads - Poblacion, Malungon − Sta. Maria Bypass Road, Malungon, Sarangani Province  Construction of Concrete Road − 7.00 lane km  P67,550,000.00  P70,000,000.00  FY 2025 Infrastructure Program - GAA  236 Calendar Days P50,000.00  Medium A  25M00254  Construction of Road, Purok 1 to Purok 20, Barangay Mabuhay, General Santos City  Construction of Concrete Roads − 7.948 lanekm  P77,200,000.00  P80,000,000.00  FY 2025 Infrastructure Program - GAA

PCAB License Category	Medium A
11. Contract ID	25M00255
Contract Name & Location	Construction of Road, Purok 1, Purok 2, Purok 3 and Purok 4, Barangay Conel, General Santos City
Brief Scope of Work	Construction of Concrete Road – 5.024 lane km
Approved Budget for the Contract (ABC)	₱77,200,000.00
Allocation	₱80,000,000.00
Source of Funds	FY 2025 Infrastructure Program - GAA
Contract Duration	250 Calendar Days
Cost of Bidding Documents	₱50,000.00
PCAB License Category	Medium A

The Department of Public Works and Highways XII, through the *Funding Source is the Government of the Philippines (GOP)* intends to apply the sum of the above-mentioned Projects with corresponding Approved Budget for the Contract (ABC). Bids received in excess of the ABC shall be automatically rejected at bid opening.

- 2. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).
- 3. Prospective Bidders should be (1) registered with and classified by the Philippine Contractors Accreditation Board (PCAB) with PCAB LICENSE Category as indicated above. The Contractors/applicants who wish to participate in this bidding are encouraged to enroll in the DPWH Civil Works Application (CWA) at the DPWH Procurement Service (PrS), 5th 9 Floor, DPWH Bldg., Bonifacio Drive, Port Area, Manila, while those already enrolled shall keep their records current and updated. The Contractor's eligibility to bid on the project will be determined using the DPWH Contractor Profile Eligibility Process (CPEP) and subject to further post-qualification. Information on registration can be obtained from the PrS during working weekdays from 7:00 am to 4:00 pm or at the DPWH website www.dpwh.gov.ph.
- 4. Bidding will be conducted through open competitive bidding procedures using non-discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.
- 5. Interested bidders may obtain further information from *Department of Public Works and Highways XII* and inspect the Bidding Documents at the address given below from 8:00 A.M. to 5:00 P.M.
- 6. A complete set of Bidding Documents may be acquired by interested bidders on **August 08**, **2025 to August 28**, **2025** from the given address and website/s below and upon presenting company ID or authorization letter, payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB. The Procuring Entity shall allow the bidder to present its proof of payment for the fees presented in person.
- 7. The Bidding Documents may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement System (PhilGEPS), and the website of the Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding Documents not later than the submission of their bids.
- 8. The Department of Public Works and Highways XII will hold a **Pre-Bid Conference<sup>1</sup> on August 14, 2025 at 12:00 o'clock in the afternoon** at *DPWH Regional Office XII Conference Room, Koronadal City, South Cotabato* and/or through videoconferencing/webcasting *via Zoom (Meeting ID: 410 559 5083 and Password: 5555)*, which shall be open to prospective bidders.
- 9. Bids must be duly received by the BAC Secretariat through (i) manual submission at the office address as indicated below, (ii) online or electronic submission as indicated below, or (iii) both on or before **August 28, 2025 at 10:00 A.M.** Late bids shall not be accepted.

In adherence with Section 25.1 of Revised IRR of RA 9184 which states that, "Bidders shall submit their bids through their duly authorized representative xxx xxx", prospective bidders who wish to submit bids through their authorized personnel via Special Power of Attorney (SPA) and/or a Secretary's Certificate during bid submission must ensure that the authorization is confirmed thru the prospective bidders'

\_

- registered email listed under its Civil Works Application profile. Only those authorizations that are confirmed thru <code>romano.jessica@dpwh.gov.ph</code> will be considered.
- 10. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in **ITB** Clause 16.
- 11. Bid opening shall be on **August 28, 2025 at 10:30 in the morning** or through *videoconferencing via Zoom (Meeting ID: 410 559 5082 and Password: 5555)*. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.
- 12. The *Department of Public Works and Highways XII* reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
- 13. For further information, please refer to:

## JESSICA C. ROMANO

OIC-Head, Procurement Unit Cor. Alunan Ave., Mabini St. Koronadal City, 9506 'romano.jessica@dpwh.gov.ph Tel. No.: (083)228-3908/0970-041-1612 Facsimile number: (083)228-9577

14. You may visit the following websites:

For downloading of Bidding Documents: www.dpwh.gov.ph and Philgeps website

For online bid submission: refer to DPWH D.O. 087 S. 2020

(http://dpwhweb/pdf/issuances/DO/20/DO 087 s2020.pdf) Electronic bid submission email: Electonicbids r12@dpwh.gov.ph

Date of Pre-Procurement Conference: August 06, 2025

(SGD.)

NAJIB D. DILANGALEN

OIC-Assistant Regional Director

BAC Chairperson