



Republic of the Philippines
Department of Public Works and Highways
 Caraga, Region XIII
Office of the District Engineer
 Butuan City District Engineering Office
 Butuan City

PROJECT : **Construction of Multi-Purpose Building, College of Medicine and Health Sciences, CARAGA State University, Butuan City, Agusan del Norte Phase 3**
25ND0157
 DURATION : **240**
 ABC : **PhP 33,761,660.12**

SUMMARY OF QUANTITIES

ITEM NO.	DESCRIPTION	QTY.	UNIT
PART I	FACILITIES FOR THE ENGINEER		
A.1.1 (8)	Provision of Field Office for the Engineer (Rental Basis)	8.00	mo
PART II	OTHER GENERAL REQUIREMENTS		
B.5(1)	Project Billboard/ Sign Board	2.00	ea
B.7 (1)	Occupational Safety and Health	1.00	l.s.
B.9(1)	Mobilization/Demobilization	1.00	l.s.
PART III	CIVIL, MECHANICAL, ELECTRICAL AND SANITARY/PLUMBING WORKS		
PART A	EARTHWORKS		
800(1)	Clearing and Grubbing	1,100.00	m2
803(1)a	Structure Excavation (Common Soil)	1,877.00	m3
804(1)a	Embankment from Structure Excavation	1,787.00	m3
804(2)a	Embankment from Borrow (Common Soil)	1,441.00	m3
804(7)	Gravel Fill	197.90	m3
PART B	PLAIN AND REINFORCED CONCRETE WORKS		
900(1)d	Structural Concrete (Class A, 28 days)	754.00	m3
902(1)a1	Reinforcing Steel (Deformed), Grade 40	14,463.42	kg
902(1)a2	Reinforcing Steel (Deformed), Grade 60	56,079.21	kg
903(1)	Formworks and Falseworks	1.00	l.s.
PART C	FINISHING WORKS		
1046(2)a2	CHB Non Load Bearing (including Reinforcing Steel), 150 mm	468.87	m2
1047(1)	Metal Structures	63,538.92	kg.
1047(4)a	Metal Structure Accessories, Bolts and Rods	400.00	each
1032(1)c	Painting Works (Steel)	3,018.00	m2

EQUIPMENT REQUIREMENTS:

Plate Compactor	5 hp	1	UNIT
Concrete Vibrator	5 amp	1	UNIT
One Bagger Mixer	4 - 6 ft3/min	1	UNIT
Bar Cutter		1	UNIT
Bar Bender		1	UNIT
Welding Machine		1	UNIT
Cutting Outfit		1	UNIT
Set of Minimum Material Testing Equipment		1	UNIT

Department of Public Works and Highways (DPWH)

Contract ID:	25ND0157
Contract Name:	Construction of Multi-Purpose Building, College of Medicine and Health Sciences,CARAGA State University, Butuan City, Agusan del Norte Phase 3
Contract Location:	Butuan City, Agusan del Norte

SUMMARY OF BID PRICES
(All Parts of Bill of Quantities)

Instructions for completing the Summary of Bid Prices:

1. Part No. – Enter the “Part No.” for each section of the BOQ where unit prices are entered.
2. Part Description – Enter the “Part Description” corresponding to the “Part No.”
3. Total Amount – Enter the “Total Amount” in Pesos for all pages having the same “Part Description”

[illegible]

Department of Public Works and Highways (DPWH)

Contract ID:

25ND0157

Contract Name:

Construction of Multi-Purpose Building, College of Medicine and Health Sciences, CARAGA State University, Butuan City, Agusan del Norte Phase 3

Contract Location:

Butuan City, Agusan del Norte

BILL OF QUANTITIES

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
-1	-2	-3	-4	-5	-6
PART I	FACILITIES FOR THE ENGINEER				
A.1.1 (8)	Provision of Field Office for the Engineer (Rental Basis)	8.00	mo	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
PART II	OTHER GENERAL REQUIREMENTS				
B.5(1)	Project Billboard/ Sign Board	2.00	ea	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
B.7 (1)	Occupational Safety and Health	1.00	l.s.	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
B.9(1)	Mobilization/Demobilization	1.00	l.s.	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
PART III	CIVIL, MECHANICAL, ELECTRICAL AND SANITARY/PLUMBING WORKS				
PART A	EARTHWORKS				
800(1)	Clearing and Grubbing	1,100.00	m2	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
803(1)a	Structure Excavation (Common Soil)	1,877.00	m3	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
804(1)a	Embankment from Structure Excavation	1,787.00	m3	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
804(2)a	Embankment from Borrow (Common Soil)	1,441.00	m3	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
804(7)	Gravel Fill	197.90	m3	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
Sub-total Bid Price in Words:					In figures: Php

Department of Public Works and Highways (DPWH)

Contract ID: **25ND0157**
 Contract Name: **Construction of Multi-Purpose Building, College of Medicine and Health Sciences, CARAGA State University, Butuan City, Agusan del Norte Phase 3**
 Contract Location: **Butuan City, Agusan del Norte**

BILL OF QUANTITIES

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
-1	-2	-3	-4	-5	-6
PART B	PLAIN AND REINFORCED CONCRETE WORKS				
900(1)d	Structural Concrete (Class A, 28 days)	754.00	m3	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
902(1)a1	Reinforcing Steel (Deformed), Grade 40	14,463.42	kg	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
902(1)a2	Reinforcing Steel (Deformed), Grade 60	56,079.21	kg	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
903(1)	Formworks and Falseworks	1.00	l.s.	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
PART C	FINISHING WORKS				
1046(2)a2	CHB Non Load Bearing (including Reinforcing Steel), 150 mm	468.87	m2	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
1047(1)	Metal Structures	63,538.92	kg.	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
1047(4)a	Metal Structure Accessories, Bolts and Rods	400.00	each	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
1032(1)c	Painting Works (Steel)	3,018.00	m2	In words: Pesos ____ In figures: Php ____	In words: Pesos ____ In figures: Php ____
Sub-total Bid Price in Words:					In figures: Php
Total Bid Price in Words:					In figures: Php

(if applicable use this Page as pp.1 or pp.2 as needed)