



Contract ID: 25LB0038

**Contract Name: Repair/Maintenance of DOTC Building, LTO Regional Office
XI, MVIS Bldg., Quimpo Blvd., Talomo, Davao City, Davao del sur**

Location of the Contract: Davao City

SUPPLEMENTAL BULLETIN NO. 034 -2025

June 10, 2025

Subject: Postponement of Bidding

This Supplemental Bulletin No. **034** is issued to amend provisions in the Bidding Documents (BDs) for the above stated Contract, as follows:

- Postponement due to the request of LTO Region XI for change of plan, revision in scope or layout, site condition discrepancies and design correction, to wit;

Current Provisions of BDs (including Previous Amendments)	Amended Provisions of BDs under this Supplemental Bulletin
Schedule of Bidding June 13, 2025	Schedule of Bidding June 26, 2025

A complete set of Bidding Documents may be acquired by interested bidders until the schedule of bidding at 9:45 A.M.

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

SGD

MA. GLORIA G. SORRERA

Engineer III

Chairperson, Bids and Awards Committee (BAC)

Office Order (OO) No. 12, series of 2025

R11.9ABCJR/DVJF