



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS & HIGHWAYS
QUEZON IV
DISTRICT ENGINEERING OFFICE
REGIONAL OFFICE IV-A
Gumaca, Quezon

CONTRACT ID : 22DL0189
CONTRACT NAME : REPAIR/REHABILITATION/RECONSTRUCTION OF FLOOD CONTROL ALONG PANDANAN RIVER, LOPEZ, QUEZON, PACKAGE A
CONTRACT LOCATION: LOPEZ, QUEZON

CONTRACT ID : 22DL0190
CONTRACT NAME : REPAIR/REHABILITATION/RECONSTRUCTION OF FLOOD CONTROL ALONG PANDANAN RIVER, LOPEZ, QUEZON, PACKAGE B
CONTRACT LOCATION: LOPEZ, QUEZON

CONTRACT ID : 22DL0191
CONTRACT NAME : REPAIR/REHABILITATION/RECONSTRUCTION OF FLOOD CONTROL ALONG PANDANAN RIVER, LOPEZ, QUEZON, PACKAGE C
CONTRACT LOCATION: LOPEZ, QUEZON

BID BULLETIN NO. CW – 2022 - 078
July 20, 2022

NOTICE is hereby given to all interested bidders that the abovementioned projects were cancelled as per BAC RESOLUTION NO. CW – 2022 - 078.

For the information and guidance of all concerned.

For further inquiry, contact the BAC, DPWH-Quezon IV District Engineering Office, Brgy. Panikihan, Gumaca Quezon.

Email address: bacquezon4thdeo@yahoo.com.ph

YOLANDA F. HOLGADO
Engineer III
Chief, Quality Assurance Section
BAC - Chairperson

N O T E D:

RODEL O. FLORIDO
District Engineer
Date Approved: _____



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS & HIGHWAYS
QUEZON IV
DISTRICT ENGINEERING OFFICE
REGIONAL OFFICE IV-A
Gumaca, Quezon

CONTRACT ID : 22DL0189
CONTRACT NAME : REPAIR/REHABILITATION/RECONSTRUCTION OF FLOOD CONTROL ALONG PANDANAN RIVER, LOPEZ, QUEZON, PACKAGE A
CONTRACT LOCATION: LOPEZ, QUEZON

CONTRACT ID : 22DL0190
CONTRACT NAME : REPAIR/REHABILITATION/RECONSTRUCTION OF FLOOD CONTROL ALONG PANDANAN RIVER, LOPEZ, QUEZON, PACKAGE B
CONTRACT LOCATION: LOPEZ, QUEZON

CONTRACT ID : 22DL0191
CONTRACT NAME : REPAIR/REHABILITATION/RECONSTRUCTION OF FLOOD CONTROL ALONG PANDANAN RIVER, LOPEZ, QUEZON, PACKAGE C
CONTRACT LOCATION: LOPEZ, QUEZON

BAC RESOLUTION NO. CW – 2022 - 078
July 20, 2022

WHEREAS, the Department of Public Works and Highways - Quezon IV District Engineering Office advertised the Invitation to Bid with ITB No. 22-0028 for the abovementioned projects through open competitive which was scheduled for Opening of Bids on March 21, 2022, and posted in the DPWH website, Phil-GEPS and DPWH-Quezon IV DEO Bulletin Board from March 1 - 7, 2022.

WHEREAS, on the scheduled Receipt and Opening of Bids on March 21, 2022, three (3) contractors submitted their technical and financial proposals for the abovementioned projects namely, **RAM BUILDERS**, **R.V. LABORTE BUILDERS**, and **MSV CONSTRUCTION & SUPPLY**, after opening the bids, the BAC conducted the Eligibility Check and found three (3) bidders eligible;

WHEREAS, the BAC conducted the bid evaluation of all bidders on March 22, 2022, and **MSV CONSTRUCTION & SUPPLY** was declared the Lowest Calculated Responsive Bidder for the projects;

WHEREAS, however, this office has not received the Sub Allotment Release Order (SARO) for the abovementioned projects for more than the maximum allowable period for procurement of infrastructure project;

WHEREAS, as per "Annex C" of 2016 Revised IRR of RA 9184, Recommending the maximum allowable period of 141 CDs for procurement of infrastructure project, the abovementioned projects has already lapsed the required allowable period from the advertisement until the Issuance of the Notice to Proceed;

WHEREAS, under Section 41 of the Revised IRR of RA 9184 states that, "The HoPe reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract: (iii) if the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity;

WHEREAS, due to the above reasons, the BAC deliberated and unanimously agreed to cancel the contract and declared failure of bidding;

WHEREAS, as per Memorandum dated May 10, 2019 of Undersecretary for Support Services, Ardeliza R. Medenilla, MNSA CESO I, states that "In case of failure of bidding, the BAC is authorized to refund the payment made by the bidder for the purchase of bidding documents";

WHEREAS, relative thereto, the BAC agreed that all bidders who purchased the bidding document for the abovementioned projects have the option to refund the payment or to apply the equivalent cost for the future bidding of projects by this Office provided that they present the original copy of the Official Receipt and copy of this BAC Resolution CW – 2022 – 078;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby resolve, as it hereby **RESOLVED,** that the procurement activities for the abovementioned projects be cancelled;

RESOLVED FURTHER, to refund the payment or to apply the equivalent cost for the future bidding of projects to all bidders who purchased the bidding documents for the above-mentioned projects;

RESOLVED, at the Office of the BAC Chairman, DPWH-Quezon IV District Engineering Office, Brgy. Panikihan, Gumaca Quezon this 20th day of July, 2022.

YOLANDA F. HOLGADO

Engineer III
Chief, Quality Assurance Section
BAC Chairperson

PAUL NIKKI D. AREJA

Engineer III
Chief, Construction Section
BAC Vice-Chairperson

MELINDA R. ABANILLA

Engineer III
Chief, Planning and Design Section
BAC- Regular Member

ANDREW FERNAN S. MARQUEZ

Engineer II
BAC- Regular Member

LUCILA L. MASCARDO

Engineer II
BAC- Provisional Member
(For all types of Procurement Projects)

MARIA CRISELLE M. ARINTOC

Engineer II
BAC- Provisional Member
(End-User for Construction Projects)

APPROVED:

RODEL O. FLORIDO

District Engineer
Date Approved: _____