

Department of Public Works and Highways

Contract ID : 22KB0021  
 Contract Name : Preventive Maintenance: Asphalt Overlay on specific location along Don Carlos – Kadingilan Road – K1587+333-K1588+000  
 Location of the Contract : Poblacion, Kadingilan, Bukidnon

Republic of the Philippines  
 Department of Public Works and Highways  
**BUKIDNON SECOND**  
**DISTRICT ENGINEERING OFFICE**  
 Regional Office X  
 Pinamaloy, Don Carlos, Bukidnon



**SUPPLEMENTAL BULLETIN NO. 1**  
 September 23, 2021

**Subject : Change of Contract Name and Location of Project**  
**: Revised Bill of Quantities for Contract ID No 22KB0021**  
**: Change/Final Schedule of Bid Opening**

This Supplemental Bulletin No. 1 issued due to revision/change of Contract name, Location of Project and Bill of Quantities for the above stated Contract, as follows:

**I – Contract Name and Location of Project:**

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bid Bulletin
<p><b><u>Previous Contract Name</u></b>  <b>As Advertised</b>                      Preventive Maintenance: Asphalt Overlay on specific location along Don Carlos – Kadingilan Road – K1587+333-K1588+000</p> <p><b><u>Previous Location of Project</u></b>                      Poblacion, Kadingilan, Bukidnon</p>	<p><b><u>Previous Contract Name</u></b>                      Preventive Maintenance along Don Carlos – Kadingilan Rd – K1587+333-K1588+000</p> <p><b><u>Previous Location of Project</u></b>                      Purok 1A, Brgy. Poblacion, Kadingilan, Bukidnon</p>

**II – Bill of Quantities:**

BILL OF QUANTITIES					
Part No. _____		Part Description : _____			
Item No	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
B.5	Project Billboard / Signboard	3.00	each	In words: Pesos and	In figures: Php

				In figures: Php	
B.7(1)	Occupational Safety and Health Program	2.00	mo	In words: Pesos and In figures: Php	In figures: Php
B.8(1)	Traffic Management	2.00	mo	In words: Pesos and In figures: Php	In figures: Php
B.9	Mobilization / Demobilization	1.00	Ls	In words: Pesos and In figures: Php	In figures: Php
101(3)b3	Removal of Actual Structures / Obstruction, PCCP (Unreinforced, 0.23 m)	260.78	Sq.m	In words: Pesos and In figures: Php	In figures: Php
200(1)	Aggregate Subbase Course	52.16	Cu.m	In words: Pesos and In figures: Php	In figures: Php
300(1)	Gravel Surface Course	546.17	Cu.m	In words: Pesos and In figures: Php	In figures: Php
302(2)	Emulsified Asphalt	<b>4,782.40</b>	Sq.m	In words: Pesos and In figures: Php	In figures: Php
310(2)c	Bituminous Concrete Surface <b>Binder</b> Course, Hot-Laid (50 mm thk)	<b>4,782.40</b>	Sq.m	In words: Pesos and In figures: Php	In figures: Php
628(11)	Structural Concrete Injection and Crack Repair	1.00	Ls	In words: Pesos and In figures: Php	In figures: Php
311(1)c1	Portland Cement Concrete Pavement (Unreinforced) – 0.23 m thk (14 days)	260.78	Sq.m	In words: Pesos and In figures: Php	In figures: Php
612(1)	Reflectorized Thermoplastic Pavement Markings White	180.25	Sq.m	In words: Pesos and In figures: Php	In figures: Php
X-X-X-X-X					
	<b>Amount in Figure and in words</b>				

**III – Change/Final Schedule:**

**3.1 Deadline of Buying Bid Documents – 8:30AM, October 05, 2021**  
(Issuance of Order of Payment)

**3.2 Deadline of Submission of Bids – 9:30am, October 05, 2021**  
(Receipt of Bids)

**3.3 Opening of Bids – 10:00AM, October 05, 2021**

~~MANUEL D. VARIAS, JR.~~

← OIC – Assistant District Engineer  
BAC Chairperson

  
R10.10 BAC/jvj/JFP/MDVjr