



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
OFFICE OF THE DISTRICT ENGINEER  
Cavite 1<sup>st</sup> District Engineering Office  
Brgy. De Ocampo, Trece Martires City



**BID BULLETIN NO. 25-48**  
**July 22, 2025**

**Subject: Postponement of Submission and Opening of Bids**

Contract ID No.	Contract Name	ABC
<b>25DF0234</b>	<b>Capital Outlay – Basic Education Facilities Fund (BEFF), Construction of School Building, Potol-Sta. Isabel Elementary School, Kawit, Cavite</b>	<b>₱ 19,900,000.00</b>
<b>25DF0235</b>	<b>Capital Outlay – Basic Education Facilities Fund (BEFF), Construction of School Building, Cecilio M. Saliba Elementary School, Barangay Pasong Camachile II, General Trias City, Cavite</b>	<b>₱ 19,900,000.00</b>
<b>25DF0236</b>	<b>Capital Outlay - QRF – Rehabilitation of Disaster – Related Infrastructure and Other Facilities, Rehabilitation/Repair of Damaged Revetment Caused by Tropical Depression Querubin along Rio Grande River, Barangay Tapia, General Trias City, Cavite</b>	<b>₱ 26,566,450.00</b>

This Bid Bulletin No. 25-48 is issued to prequalified contractors for the indefinite postponement of submission and opening of bid of the above-stated project due to No Quorum. It shall form an integral part of the said Bidding Documents.

**FELIMON G. NUEVA, JR.**  
Chief, Administrative Section  
BAC Chairperson

NOTED:

**ROLANDO F. VALDEZ**  
District Engineer

Received by the Bidder:

Name and Signature of Bidder's Representative

Position

Date received: \_\_\_\_\_