



BID BULLETIN NO. 25-50
August 5, 2025


Subject: Reschedule of Submission and Opening of Bid

Contract ID No.	Contract Name	ABC
25DF0234	Capital Outlay – Basic Education Facilities Fund (BEFF), Construction of School Building, PotoI-Sta. Isabel Elementary School, Kawit, Cavite	₱ 19,900,000.00
25DF0235	Capital Outlay – Basic Education Facilities Fund (BEFF), Construction of School Building, Cecilio M. Saliba Elementary School, Barangay Pasong Camachile II, General Trias City, Cavite	₱ 19,900,000.00
25DF0236	Capital Outlay - QRF – Rehabilitation of Disaster – Related Infrastructure and Other Facilities, Rehabilitation/Repair of Damaged Revetment Caused by Tropical Depression Querubin along Rio Grande River, Barangay Tapia, General Trias City, Cavite	₱ 26,566,450.00

This Bid Bulletin No. 25-50 is issued to prequalified contractors for the reschedule of submission and opening of bid of the above-stated project on August 12, 2025 as per Bid Bulletin No. 25-48. It shall form an integral part of the said Bidding Documents.


FELIMON G. NUEVA, Jr.
Chief, Administrative Section
BAC Chairperson

NOTED:


ROLANDO F. VALDEZ
District Engineer

Received by the Bidder:

Name and Signature of Bidder's Representative
Position
Date received: _____