

Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BULACAN 3rd DISTRICT ENGINEERING OFFICE



Tambubong, San Rafael, Bulacan Region III

July 15, 2025

Contract ID : 25CP0261

Convergence and Special Support Program - Rainwater Collector System -Construction of Rainwater Collection System (RCWS),

Kambubuyugan ES, Doña Remedios Trinidad, Bulacan

Supplemental Bulletin No. 03

Subject: 1. Revision on the Approved Budget for the Contract

Revision on the Bill of Quantities
 Revision on the Bidding Document

This Supplemental Bulletin No. $\underline{03}$ is issued to revise the Approved Budget for the Contract, the Bill of Quantities and the Bidding Document for the above-mentioned contract ID, as follows:

Posted on the Website and PhilGEPS (From)	Correction (To)
Approved Budget for the Contract:	Approved Budget for the Contract:
P 671,378.04	P 651,128.04

Posted on the Website and PhilGEPS (From)

Pay Item No.	Description	Unit	Quantity
Part B	Other General Requirements		
B.3 (1)	Permits and Clearances	l.s.	1.00
B.5 (1)	Project Billboard/ Signboard	each	4.00
B.7 (1)	Occupational Safety and Health	l.s.	1.00
B.9 (1)	Mobilization/ Demobilization	l.s.	1.00
Part C	Earthwork		
800(2)	Clearing and Grubbing	l.s.	1.0
803(1)a	Structure Excavation, Common Soil	cu.m.	2.9
804(2)a	Embankment from Borrow, Common Soil	cu.m.	3.0
804(7)	Gravel Fill	cu.m.	0.9



Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BULACAN 3rd DISTRICT ENGINEERING OFFICE Tambubong, San Rafael, Bulacan Region III



Part D	Reinforced Concrete		
901(1)	Lean Concrete	cu.m.	1.98
902(1)a1	Reinforcing Steel (Deformed) Grade 40	kgs	178.95
903(2)	Formworks and Falseworks	sq.m.	14.20
Part E	Finishing And Other Civil Works		
1000(1)	Soil Poisoning	sq.m.	6.60
1002(27)	Plumbing Works	l.s.	1.00
1013(2)c	Fabricated Metal Roofing Accessory, Gauge 24 (0.701mm), Gutters	l.m.	187.00
Part G	Mechanical		
raft G	rieciiaiiicai		
1201(7)c	Water Tank, Polyethylene	l.s.	1.00

Correction (To)

Pay Item No.	Description	Unit	Quantity
Part B	Other General Requirements		
raico	Other General Regulierients		
B.3 (1)	Permits and Clearances	l.s.	1.00
B.5 (1)	Project Billboard/ Signboard	each	4.00
B.7 (1)	Occupational Safety and Health	l.s.	1.00
B.9 (1)	Mobilization/ Demobilization	l.s.	1.00
Part C	Earthwork		
800(2)	Clearing and Grubbing	l.s.	1.00
803(1)a	Structure Excavation, Common Soil	cu.m.	2.94
804(2)a	Embankment from Borrow, Common Soil	cu.m.	3.00
804(7)	Gravel Fill	cu.m.	0.90
Part D	Reinforced Concrete		
901(1)	Lean Concrete	cu.m.	1.91
902(1)a1	Reinforcing Steel (Deformed) Grade 40	kgs	172.44
903(2)	Formworks and Falseworks	sq.m.	14.20
Part E	Finishing And Other Civil Works		
1000(1)	Soil Poisoning	sq.m.	6.36
1002(27)	Plumbing Works	l.s.	1.00
1013(2)c	Fabricated Metal Roofing Accessory, Gauge 24 (0.701mm), Gutters	l.m.	187.00
Part G	Mechanical		
1201(7)c	Water Tank, Polyethylene	l.s.	1.00



Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BULACAN 3rd DISTRICT ENGINEERING OFFICE



Tambubong, San Rafael, Bulacan Region III

This Bulletin shall form an integral part of the said Bidding Documents. For the guidance and information of all concerned.

BAC Chairman

Chief, Construction Section

DPWH Bulacan 3rd District Engineering Office

RO3.24