

Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BULACAN 3<sup>rd</sup> DISTRICT ENGINEERING OFFICE Tambubong, San Rafael, Bulacan Region III



July 15, 2025

Contract ID : <u>25CP0262</u> Convergence and Special Support Program - Rainwater Collector System -Construction of Rainwater Collection System (RCWS), Kalayaan ES, Doña Remedios Trinidad, Bulacan

#### Supplemental Bulletin No. 03

Subject

8

- 1. Revision on the Approved Budget for the Contract
- 2. Revision on the Bill of Quantities
- 3. Revision on the Bidding Document

This Supplemental Bulletin No.<u>03</u> is issued to revise the Approved Budget for the Contract, the Bill of Quantities and the Bidding Document for the above-mentioned contract ID, as follows:

Posted on the Website and PhilGEPS (From)	Correction (To)
Approved Budget for the Contract:	Approved Budget for the Contract:
P 670,986.81	P 651,056.71

# Posted on the Website and PhilGEPS

(From)

Pay Item No.	Description	Unit	Quantity
Part B	Other General Requirements		
B.3 (1)	Permits and Clearances	I.S.	1.00
B.5 (1)	Project Billboard/ Signboard	each	4.00
B.7 (1)	Occupational Safety and Health	l.s.	1.00
B.9 (1)	Mobilization/ Demobilization	l.s.	1.00
Part C	Earthwork		
800(2)	Clearing and Grubbing	l.S.	1.00
803(1)a	Structure Excavation, Common Soil	cu.m.	2.94
804(2)a	Embankment from Borrow, Common Soil	cu.m.	3.00
804(7)	Gravel Fill	cu.m.	0.90



#### Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BULACAN 3<sup>rd</sup> DISTRICT ENGINEERING OFFICE Tambubong, San Rafael, Bulacan Region III



Part D	Reinforced Concrete		
901(1)	Lean Concrete	cu.m.	1.98
902(1)a1	Reinforcing Steel (Deformed) Grade 40	kgs.	178.95
903(2)	Formworks and Falseworks	sq.m.	14.20
Part E	Finishing And Other Civil Works		
1000(1)	Soil Poisoning	sq.m.	6.60
1002(27)	Plumbing Works	l.s.	1.00
1013(2)c	Fabricated Metal Roofing Accessory, Gauge 24	l.m.	187.00
	(0.701mm), Gutters		

# Facilities for the Engineer:

Field Office (Rental/Maintenance of Office Building ------ 1 unit Lab and Quarters at least 7m x 9m)

# Safety and Health:

Safety shoes (different sizes) 21.06 man-days
Working gloves 21.06 man-days
Safety Helmets 21.06 man-days
Safety vest 21.06 man-days
Eye Goggles 21.06 man-days
Safety Officer (Full Time) 1 Health Personnel (Full Time First Aider) 1

### Correction (To)

Pay Item No.	Description	Unit	Quantity
Part B	Other General Requirements		
B.3 (1)	Permits and Clearances	l.s.	1.00
B.5(1)	Project Billboard/ Signboard	each	4.00
B.7 (1)	Occupational Safety and Health	l.s.	1.00
B.9 (1)	Mobilization/ Demobilization	l.s.	1.00
Part C	Earthwork		
800(2)	Clearing and Grubbing	l.s.	1.00
803(1)a	Structure Excavation, Common Soil	cu.m.	2.94
804(2)a	Embankment from Borrow, Common Soil	cu.m.	3.00
804(7)	Gravel Fill	cu.m.	0.90
Part D	Reinforced Concrete		
901(1)	Lean Concrete	cu.m.	1.96
902(1)a1	Reinforcing Steel (Deformed) Grade 40	kgs.	177.32



Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BULACAN 3<sup>rd</sup> DISTRICT ENGINEERING OFFICE Tambubong, San Rafael, Bulacan Region III



903(2)	Formworks and Falseworks	sq.m.	14.20
Part E	Finishing And Other Civil Works		
1000(1)	Soil Poisoning	sq.m.	6.54
1002(27)	Plumbing Works	I.S.	1.00
1013(2)c	Fabricated Metal Roofing Accessory, Gauge 24 (0.701mm), Gutters	l.m.	187.00

## Facilities for the Engineer:

Field Office (Rental/Maintenance of Office Building ------ 1 unit Lab and Quarters at least 7m x 9m)

### Safety and Health:

Safety shoes (different sizes) <b>21.16 man-days</b> Working gloves <b>21.16 man-days</b> Safety Helmets <b>21.16 man-days</b> Safety vest <b>21.16 man-days</b> Safety vest <b>21.16 man-days</b> Eye Goggles <b>21.16 man-days</b>
Safety Officer (Full Time)1Health Personnel (Full Time First Aider)1

This Bulletin shall form an integral part of the said Bidding Documents. For the guidance and information of all concerned.

MARK LESTER S. CASTRO

BAC Chairman Chief, Construction Section DPWH Bulacan 3<sup>rd</sup> District Engineering Office

RO3.24