



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
LEYTE 3rd DISTRICT ENGINEERING OFFICE
Villaba, Leyte



NOTICE

July 9, 2025

NOTICE TO:

*All Prospective Bidders
BAC Members; Observers
BAC Secretariat/TWG Members*

SUBJECT: RE-ADVERTISEMENT OF CID NO. 25IE0094 - Construction of Rainwater Collection System (RWCS), Hugpa Elementary School, San Isidro, Leyte


Please be informed that the **Cancellation of Bid for One (1) Infra** conducted last **July 7, 2025** of the following contracts listed below.

- 1. 25IE0094 - Construction of Rainwater Collection System (RWCS), Hugpa Elementary School, San Isidro, Leyte ABC = PHP 325,687.50**


REASON:

- 1. Ineligibility of the bidder stated in the individual Notices of Ineligibility.**
 - Work experience categories does not match to the Contract Profile.**

For the information and guidance of all concerned.


ARNOLD M. ABADIES
Engineer II, Head - BAC Procurement
Unit/Secretariat

NOTED:


CESAR V. MAKABENTA, D.M.
District Engineer

Copy furnished:

- | | | |
|--|---|--------------------------------------|
| 1. The Resident Auditor
COA-DPWH
Carigara, Leyte | 3. The PICE President
Ormoc City Chapter
Ormoc City | 5. BAC Bulletin Board
This Office |
| 2. The PCA President
Leyte Chapter
Tacloban City | 4. FILE | |